| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 151 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 89, 111. 23 ROUTE : 26
CALL ORDER : 151 CONTRACT ID : R -27675-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 08/26/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 352103617 BRYAN S HAULI NG & EXCAVATI NG $ 48,023.50 100. 0000%
2 351874009 HAUER EXCAVATI NG $ 61,693.00 128.4642%
3 351817574 YARDBERRY LANDSCAPE $ 79,810.00 166. 1895%
4  35-1636776 LI NKEL COVPANY $ 367, 050.00 764.3133%
[( 1 ) 35 2103617 [( 2 ) 35 1874009 [( 3 ) 35-1817574
| BRYAN S HAULI NG & EXCAVATI NG | HAUER EXCAVATI NG | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--

SECTI ON 0001 DEMCLI TI ON OF HOUSES AND BUI LDI NGS

I I I
0001 110-01001 LUWP | 1500. 00000 1500. 00| 2999. 90000 2999. 90

| 3800. 00000 3800.
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-03000 LUMP | 15000. 00000 15000. 00|  21500. 00000 21500. 00| 8500. 00000 8500.
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 19 | | I
0003 202-03000 LUWP | 0. 00000 0. 00| 100. 00000 100. 00| 4000. 00000 4000.
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 36 I [ I
0004 202-03000 LUWP | 6500. 00000 6500.00]  16900. 00000 16900. 00| 8000. 00000 8000.
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 | I |
0005 202-03000 LUWP | 6500. 00000 6500.00]  12400. 00000 12400. 00| 7000. 00000 7000.
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 42 I I I
0006 202-03135 4721.000 SFT | 3. 50000 16523. 50| 1. 10000 5193. 10| 10. 00000 47210.
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | [ |
REMOVE | | [
0007 621-06559 2000.000 SYS | 1. 00000 2000. 00| 1. 30000 2600. 00| 0. 65000 1300.
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 48, 023. 50| $ 61, 693. 00| $ 79, 810.
------------------------------------------ o m m o m e e e e e et et et e e e e e e e e e e e e e e e e e e e e ee e

CONTRACT TOTALS | $ 48, 023. 50| $ 61, 693. 00| $ 79, 810.




| NDI ANA DEPARTMENT OF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PACE : 151 -2

ENGI NEER S ESTIMATE: $ 89, 111.23 ROUTE : 26
CALL ORDER : 151 OONTRACT ID : R -27675-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : CRAWFORDSMI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35-1636776 | ) I ( )
| LI NKEL OOVPANY | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AVOUNT
------------------------------------------ demeceeccemeeccccccccsacccccateccmcccasccccccccmcscccamacetecccaacasceassacessccanaanana
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
I I I
0001 110-01001 LUWP |  20000. 00000 20000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUVP |  25000. 00000 25000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO. 19 I I I
0003 202- 03000 LUMP | 25000. 00000 25000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 36 I I I
0004 202-03000 LUWP |  25000. 00000 25000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 I I I
0005 202- 03000 LUVP | 16000. 00000 16000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 42 | | |
0006 202-03135 4721.000 SFT | 50. 00000 236050. 00| |
REGQULATED ASBESTOS CONTAI NI NG MATERI ALS | | |
REMOVE | | [
0007 621-06559 2000.000 SYS | 10. 00000 20000. 00| |
MJLCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 367, 050. 00| $ | $
------------------------------------------ T e e N e e I T T e T
CONTRACT TOTALS | $ 367, 050. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 704, 480. 00

CALL CRDER : 155 CONTRACT ID :

LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

R -27740-B

SEYMOUR DI STRI CT

11/30/ 05 COWPLETI ON DATE

DATE :
PAGE :

05/ 03/ 05
155 -1

1 35-1128289
2 31-1323837
3  35-1357381

BEATY CONSTRUCTI QN, | NC.
SUNESI S CONSTRUCTI ON' COMPANY
O MARA, DAVE CONTRACTOR

ROUTE
COUNTI ES : DEARBCRN
PROJECT( S)
TOTAL
BI D
$ 1, 467, 104. 60
$ 1, 555, 963. 83
$ 1, 684, 436. 00

100. 0000%
106. 0568%
114. 8136%

[( 1 ) 35 1128289
| BEATY CONSTRUCTI ON, | NC.

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

| (

2 ) 31-1323837
| SUNESI S CONSTRUCTI ON COVPANY | O MARA, DAVE CONTRACTCR

[( 3 ) 35-1357381

AVOUNT|  UNIT PRICE
------------------------------------------ g S
SECTI ON 0001  ENHANCENENT, PEDESTRI AN Bl KE FACI LI TY
| | I
0001 105- 06845 LUWP | 30000. 00000 30000. 00|  43000. 00000 43000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MXS | 2000. 00000 12000. 00| 1400. 00000 8400. 00
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  73355.00000 73355.00|  23205. 33000 23205. 33
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 29342.00000 29342.00|  130000. 00000 130000. 00
CLEARI NG RI GHT OF WAY | | |
0007 203-02000 1607.000 n8 | 10. 00000 16070. 00| 51. 00000 81957. 00
EXCAVATI ON, COVMON | | |
0008 203-02070 2845.000 8 | 17. 25000 49076. 25| 27.00000 76815. 00
BORROW | | |
0009 205-06937 4058.000 m | 4. 75000 19275. 50| 5. 00000 20290. 00
TEMPORARY SI LT FENCE | | |
0010 211-07454 10.000 n8 | 85. 00000 850. 00| 140. 00000 1400. 00
STRUCTURE BACKFI LL [ [
0011 301-07448 3673.000 My | 24. 25000 89070. 25| 36. 00000 132228. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0012 303-04853 475.000 My | 20. 25000 9618. 75| 32. 00000 15200. 00
COMPACTED AGGREGATE . NO. 2, BASE | | [
0013 306-08043 130.000 n2 | 15. 25000 1982. 50| 18. 00000 2340. 00
I

M LLI NG TRANSI TI ON |
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 03/ 05
155 -2

ENG NEER S ESTIMATE: $ 1, 704, 480. 00 ROUTE
CALL CRDER : 155 CONTRACT 1D : R -27740-B COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOR DI STR CT
SET- ASI DE :
(1 ) 351128289 (2 ) 31-1323837 (3 ) 35-1357381
| BEATY CONSTRUCTI ON, | NC. | SUNESI S CONSTRUCTI ON COVPANY | O MARA,  DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ 5
0014 402-07432 965.000 My | 56. 00000 54040. 00| 65. 00000 62725. 00| 53. 00000 51145. 00
HVA SURFACE, TYPE A | | |
0015 402- 07435 1611.000 My | 48. 00000 77328. 00| 57. 00000 91827. 00| 45. 00000 72495. 00
HVA | NTERVEDI ATE, TYPE A | | |
0016 405- 05517 17.000 My | 275. 00000 4675. 00| 450. 00000 7650. 00| 5. 00000 85. 00
ASPHALT FOR PRI NE COAT | | |
0017 406- 05520 3.000 My | 225. 00000 675. 00| 350. 00000 1050. 00| 250. 00000 750. 00
ASPHALT FOR TACK COAT | | |
0018 603- 03829 37.000 m | 465. 00000 17205. 00| 550. 00000 20350. 00| 400. 00000 14800. 00
FENCE , 1230 mm | | |
0019 611-03671 1.000 EACH | 875. 00000 875. 00| 850. 00000 850.00]  1100. 00000 1100. 00
TRASH RECEPTACLE | |
0020 615- 06496 7.000 EACH | 175. 00000 1225. 00 66. 00000 462. 00| 85. 00000 595. 00
PARKI NG BARR! ER | |
0021 616- 02320 283.000 n2 | 3. 00000 849. 00| 4. 00000 1132. 00| 2. 25000 636. 75
GEOTEXTI LES | | |
0022 616- 06405 211.000 My | 27. 00000 5697. 00| 42. 00000 8862. 00| 27. 00000 5697. 00
RI PRAP, REVETMENT | |
0023 621-01004 2.000 EACH | 675. 00000 1350. 00 755. 00000 1510. 00| 675. 00000 1350. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FCR | | |
SEEDI NG | | |
0024 621-02770 3145.000 n2 | 1. 75000 5503. 75| 1. 50000 4717. 50] 1. 75000 5503. 75
ERCSI ON CONTROL BLANKET | |
0025 621-03787 1.000 kg | 55. 00000 55. 00 60. 00000 60. 00| 54. 00000 54. 00
SEED M XTURE, D | | |
0026 621-04258 1.000 kg | 550. 00000 550. 00| 600. 00000 600. 00| 500. 00000 500. 00
SEED M XTURE , DW | | |
0027 621-06559 6244.000 2 | 0. 40000 2497. 60] 0. 50000 3122. 00| 0. 39000 2435. 16
MJLCHED SEEDING R | | |
0028 622-05654 26.000 EACH | 8. 50000 221. 00| 15. 00000 390. 00 9. 00000 234. 00
PLANT, PERENNIAL , AC, 102 nm POT | | |
0029 701-01840 20.000 m | 335. 00000 6700. 00] 536. 00000 10720. 00| 539. 00000 10780. 00
PILE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 7.92 nm 356 nm | | |
0030 701-01849 278.000 m | 185. 00000 51430. 00| 241. 00000 66998. 00| 439. 00000 122042. 00
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | |
92 mm 356 mm | | |
0031 702-51005 58.000 n8 |  1200.00000 69600.00]  1254. 00000 72732. 00| 839. 00000 48662. 00
|

CONCRETE, A, SUBSTRUCTURE



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

05/ 03/ 05
155 -3

ENG NEER S ESTIMATE: $ 1, 704, 480. 00 ROUTE :
CALL ORDER : 155 CONTRACT ID : R -27740-B COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
I ( ) 35-1128289 [( 2 ) 31-1323837 [( 3 ) 35-1357381
| BEATY CONSTRUCTI ON, | NC. | SUNESI S CONSTRUCTI ON COVMPANY | O MARA, ' DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0032 703-51030 3594.000 kg | 2. 50000 8985. 00| 2. 50000 8985. 00| 2. 50000 8985. 00
REl NFORCI NG STEEL | | |
0033 704- 04850 211.000 n2 | 105. 00000 22155. 00| 57. 00000 12027. 00| 64. 00000 13504. 00
CONCRETE , 100 mm COLCRED | | |
0034 711-96800 72.000 EACH | 5. 50000 396. 00| 12. 00000 864. 00| 54. 00000 3888. 00
STUD SHEAR CONNECTCR | | |
0035 712-03812 1.000 EACH | 1500. 00000 1500. 00| 1900. 00000 1900. 00| 2184. 00000 2184. 00
BENCH , 1830 nm | | |
0036 712-08257 LUMP |  712881. 00000 712881.00| 599900. 00000 599900. 00| 857815. 00000 857815. 00
PREFABRI CATED BRI DGE | | |
0037 714- 05562 45.000 n2 | 765. 00000 34425. 00| 359. 00000 16155. 00| 439. 00000 19755. 00
RETAI NI NG WALL | | |
0038 715-05119 5.000 m | 150. 00000 750. 00| 100. 00000 500. 00| 79. 00000 395. 00
PIPE, TYPE 1, O ROULAR 375 mm [ | |
0039 715-46005 2.000 EACH | 360. 00000 720. 00| 200. 00000 400. 00| 175. 00000 350. 00
Pl PE END SECTION, 375 nm | | |
0040 801-06775 LUMP |  37000. 00000 37000. 00| 5200. 00000 5200.00]  15767. 24000 15767. 24
MAI NTAI NI NG TRAFFI C | | |
0041 802-04314 3.000 EACH | 1200. 00000 3600. 00| 1000. 00000 3000. 00| 1695. 00000 5085. 00
SIGN, MARKER [ | [
0042 802-04314 1.000 EACH | 9000. 00000 9000.00]  11000. 00000 11000. 00 7389. 00000 7389. 00
SIGN, TRAI LHEAD | | [
0043 802-05701 49.000 m | 39. 00000 1911. 00| 47. 00000 2303. 00| 42. 00000 2058. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0044 802- 76025 4.000 n2 | 340. 00000 1360. 00| 411. 00000 1644. 00| 369. 00000 1476. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0045 808- 08258 78.000 m | 8. 50000 663. 00| 10. 00000 780. 00| 8. 00000 624. 00
TRANSVERSE MARKI NGS , THERMOPLASTI C, | | |
SOLI D, W TE, [ [ |
0046 808- 75297 10.000 m | 47.50000 475. 00| 53. 00000 530. 00| 44. 00000 440. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 600 mm | |
0047 808-97664 1.000 EACH | 165. 00000 165. 00| 181. 00000 181. 00| 150. 00000 150. 00
PAVEMENT MESSAGE MARKI NGS THERVOPLASTI C | | |
HANDI CAP SYMBOL | | |
SECTI ON TOTALS | $ 1, 467, 104. 60| 1, 555, 963. 83| $ 1, 684, 436. 00
------------------------------------------ o m o e o e e e e e et e e e e e e e e e e e e e e e memeeeeeao -
CONTRACT TOTALS | $ 1, 467, 104. 60| 1, 555, 963. 83| $ 1, 684, 436. 00




ENG NEER S ESTI MATE: NONE BELOWNV
CALL ORDER : 161
LETTI NG DATE : 04/20/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

R -27850-A
SEYMOUR DI STRI CT
90 CALENDAR DAYS

DATE : 05/03/05
PAGE : 161 -1

ROQUTE : STATE ROAD 46
COUNTI ES : MONRCE

PROJECT( S)

1 90-0177865 H' S CONSTRUCTCRS LLC

$ 137,302. 00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 847, 512. 67 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 08/01/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 381625197 SELGE CONSTRUCTI ON CO. | NC. $ 3,394,376.31 100. 0000%
2 351185040 NI BLOCK EXCAVATI NG | NC. $ 3,619, 848.23 106. 6425%
3 35 1065659 BROOKS CONSTRUCTI ON COVPANY | NC $ 3,777,224.59 111.2789%
4 35-1489621 HRP CONSTRUCTI ON, | NC. $ 3,841,474.89 113.1717%
5 351120685 WALSH & KELLY INC $ 3,990, 751. 03 117.5695%
6 350918397 R ETH R LEY CONSTRUCTI ON $ 3,996,907.21 117. 7509%
[( 1 ) 38 1625197 [( 2 ) 35 1185040 [( 3 ) 35-1065659
| SELGE CONSTRUCTI ON CO. I NC. | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m o e e et et et ot e o e o e e e e et e e e e e m e emeeoeaoo--
SECTI ON 0001  ADDED TRAVEL LANES
I I I
0001 105-06845 LUMP | 30500. 00000 30500.00|  35000. 00000 35000.00|  76500. 00000 76500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 18.000 MBS | 1500. 00000 27000. 00| 1525. 00000 27450. 00| 1400. 00000 25200. 00
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | [ |
0005 110-01001 LUWP | 168675. 00000 168675.00]  90000. 00000 90000. 00| 200. 00000 200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0006 201-52370 LUMP | 67000. 00000 67000.00]  71000. 00000 71000. 00|  226500. 00000 226500. 00
CLEARI NG RI GHT OF VAY | |
0007 202-03000 LUVP | 6325. 00000 6325. 00| 4300. 00000 4300. 00| 6325. 00000 6325. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0008 203-02000 7416.000 n8 | 12. 20000 90475. 20| 5. 00000 37080. 00| 21. 20000 157219. 20
EXCAVATI ON, COWMON | | |
0009 203-02070 1000.000 n8 | 11. 30000 11300. 00| 12. 50000 12500. 00| 14. 44000 14440. 00
BORROW | | [
0010 203-04523 LUMP |  197900. 00000 197900. 00]  215000. 00000 215000. 00|  220000. 00000 220000. 00
DEWATER! NG SANI TARY SEWER SYSTEM | | |
0011 203-04523 LUMP |  28000. 00000 28000. 00|  70000. 00000 70000. 00|  40000. 00000 40000. 00
DEWATER! NG STORM SEWER SYSTEM AND CREEK | | |
I

CRGCSSI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 1 ) 381625197 [( 2 ) 35-1185040 [( 3 ) 35-1065659
| SELGE CONSTRUCTI ON CO. INC. | NI BLOCK EXCAVATING | NC. | BROOKS CONSTRUCTI ON' COVPANY |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 205- 06937 2488.000 m | 4. 05000 10076. 40 4. 25000 10574. 00| 4. 05000 10076. 40
TEMPORARY SI LT FENCE | | |
0013 207-08268 26845.000 n2 | 9. 35000 251000. 75| 11. 42000 306569. 90| 13. 00000 348985. 00
SUBGRADE TREATMENT, TYPE |V | | |
0014 210-06902 1.000 EACH|  75500.00000 75500. 00|  115000. 00000 115000. 00]  156000. 00000 156000. 00
PUMP STATI ON, SANI TARY, | | |
0015 210-07224 1.000 EACH | 3000. 00000 3000. 00| 2400. 00000 2400. 00| 6000. 00000 6000. 00
VI DEO | [ |
0016 210-07314 52.000 m | 95. 00000 4940. 00| 72. 00000 3744. 00| 50. 00000 2600. 00
FORCE MAI N | [ |
0018 211-07454 4011.000 n8 | 0. 01000 40. 11| 8. 50000 34093. 50| 6. 00000 24066. 00
STRUCTURE BACKFI LL | [
0019 301-07448 1254.000 My | 19. 75000 24766. 50| 22. 25000 27901. 50| 20. 00000 25080. 00
COMPACTED AGGREGATE, NO. 53, BASE | |
0020 303-01180 105.000 My | 24. 00000 2520. 00| 25. 00000 2625. 00| 20. 00000 2100. 00
COMPACTED AGGREGATE, NO. 53 SLAG CR | | [
LI MESTONE | | |
0021 303-07662 736.000 My | 92. 00000 67712. 00 90. 50000 66608. 00| 85. 00000 62560. 00
STONE GLACI AL | |
0022 304-07783 37.000 My | 85. 00000 3145. 00| 70. 00000 2590. 00| 85. 00000 3145. 00
HVA PATCHING TYPE D | |
0023 401-06264 LUVP | 4650. 00000 4650. 00| 3000. 00000 3000. 00| 1950. 00000 1950. 00
PROFI LOGRAPH, HVA | | |
0024 401-07335 2209.000 My | 50. 00000 110450. 00| 51. 00000 112659. 00| 50. 00000 110450. 00
QC/ QA HVA, 4, 76, SURFACE, 9.5 nm [ |
0025 401-07404 3511.000 My | 39. 35000 138157. 85| 40. 85000 143424. 35 39. 35000 138157. 85
QC/ QA HVA, 4, 76, |NTERVEDIATE, 19.0 M| | |
0026 401-07409 17261.000 My | 33. 00000 569613. 00| 36. 15000 623985. 15| 33. 00000 569613. 00
QC/ QA HVA, 4, 64, BASE, 25.0 mm | | [
0027 405-05517 43.000 My | 0. 01000 0. 43| 0. 01000 0. 43| 0. 01000 0.43
ASPHALT FOR PRI ME COAT | | [
0028 406- 05520 27.600 My | 150. 00000 4140. 00| 340. 00000 9384. 00| 150. 00000 4140. 00
ASPHALT FOR TACK COAT | | |
0029 601-94689 4.000 EACH | 2175. 00000 8700. 00| 2350. 00000 9400. 00| 2175. 00000 8700. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-97774 1.000 EACH | 1000. 00000 1000. 00| 1100. 00000 1100. 00| 1000. 00000 1000. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [
0031 601-99105 179.070 m | 47. 20000 8452. 10| 51. 00000 9132. 57| 47. 20000 8452. 10
|

GUARDRAI L, WBEAM 1.905 m SPACI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 1 ) 381625197 [( 2 ) 35-1185040 [( 3 ) 35-1065659
| SELGE CONSTRUCTION GO INC. | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0032 603-04847 1.000 EACH | 1400. 00000 1400. 00| 1500. 00000 1500. 00| 1400. 00000 1400. 00
FENCE GATE | | |
0033 603-92636 58.000 m | 131. 00000 7598. 00| 141. 50000 8207. 00| 131. 00000 7598. 00
FENCE, CHAIN LINK, 1830 mm | |
0034 604-07900 70.000 n2 | 109. 00000 7630. 00| 60. 00000 4200. 00| 122. 50000 8575. 00
CURB RAVP, CONCRETE, F MODI FI ED | | |
0035 604-07902 205.000 n2 | 95. 00000 19475. 00| 83. 50000 17117. 50| 130. 00000 26650. 00
CURB RAMP, CONCRETE, H | | |
0036 604-91531 2720.000 2 | 33. 80000 91936. 00| 29. 10000 79152. 00| 29. 75000 80920. 00
SI DEWALK, CONCRETE, 100 mm | | [
0037 605-06140 1435.000 m | 29. 80000 42763. 00| 41. 75000 59911. 25| 26. 00000 37310. 00
CURB AND GUTTER, CONCRETE | | |
0038 611-05330 2296.000 2 | 43. 65000 100220. 40| 37. 85000 86903. 60| 35. 00000 80360. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 nm | | |
0039 611-06497 22.000 EACH | 195. 00000 4290. 00| 140. 00000 3080. 00| 133. 00000 2926. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0040 615- 06490 31.000 EACH | 108. 00000 3348. 00| 115. 00000 3565. 00| 108. 00000 3348. 00
R GHT OF VAY MARKER | |
0041 615- 06505 6.000 EACH | 500. 00000 3000. 00| 540. 00000 3240. 00| 500. 00000 3000. 00
MONUVENT, B | | |
0042 615- 06530 1.000 EACH | 600. 00000 600. 00| 650. 00000 650. 00| 600. 00000 600. 00
POST, BENCHVARK | | |
0043 616-02320 1053.000 n2 | 1. 85000 1948. 05| 5. 50000 5791. 50| 2.00000 2106. 00
GEOTEXTI LES | | |
0044 616-06405 295.000 My | 38. 00000 11210. 00| 106. 00000 31270. 00| 75. 00000 22125. 00
Rl PRAP, REVETMENT GROUTED | | |
0045 621-01004 6.000 EACH | 325. 00000 1950. 00| 750. 00000 4500. 00| 325. 00000 1950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0046 621-06545 1.200 My | 715. 00000 858. 00| 770. 00000 924. 00| 715. 00000 858. 00
FERTI LI ZER | | |
0047 621-06554 255.000 kg | 8. 66000 2208. 30| 9. 35000 2384. 25| 8. 66000 2208. 30
SEED M XTURE, U | | |
0048 621- 06565 6.000 My | 546. 00000 3276. 00| 590. 00000 3540. 00| 546. 00000 3276. 00
MULCH NG MATERI AL | |
0049 621-06570 1325.000 n8 | 0. 01000 13. 25| 1. 00000 1325. 00| 26. 06000 34529. 50
TCP SO L | | |
0050 622-05649 14.000 EACH | 235. 00000 3290. 00| 250. 00000 3500. 00| 235. 00000 3290. 00
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
| I I

32 TO 50 nm NATI VE SPECI ES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 03/ 05
171 -4

PI PE, SANI TARY SEVER 150 mm FOR

ENG NEER S ESTI MATE: $ 3, 847,512. 67 ROUTE :
CALL CRDER : 171 CONTRACT ID : R -27873-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
SET-ASI DE :
|[( 1 ) 381625197 | 2 ) 35-1185040 |( 3 ) 35-1065659
| SELGE CONSTRUCTI ON CO. INC. | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0052 706-91664 56.500 m | 320. 00000 18080. 00| 345. 00000 19492. 50| 320. 00000 18080. 00
Pl PE RAI LI NG | | |
0053 715-03025 4.000 EACH | 5200. 00000 20800. 00| 5000. 00000 20000. 00| 7000. 00000 28000. 00
SANI TARY MANHOLE DOUBLE DROP, W CASTIN | | |
0054 715-03025 3.000 EACH | 4500. 00000 13500. 00| 3825. 00000 11475. 00| 5000. 00000 15000. 00
SANI TARY MANHOLE DRCP, W CASTI NG | | |
0055 715-03025 16.000 EACH | 2050. 00000 32800. 00| 3175. 00000 50800. 00| 3000. 00000 48000. 00
SANI TARY MANHOLE W CASTI NG | | |
0056 715-04629 1.000 EACH | 10000. 00000 10000. 00| 30550. 00000 30550. 00| 8000. 00000 8000. 00
Pl PE ARCH, REMOVE, 5400 nm X 2690 nm | | |
0057 715-05024 7.600 m | 220. 00000 1672. 00| 240. 00000 1824. 00| 170. 00000 1292. 00
PI PE, TYPE 2, C RCULAR 900 nm | | |
0058 715- 05059 LUWP | 4500. 00000 4500. 00| 7900. 00000 7900. 00| 5000. 00000 5000. 00
SEWER , SANI TARY APPROVAL AND TESTING | | |
0059 715-05149 623.500 m | 101. 00000 62973. 50| 57. 00000 35539. 50| 52. 00000 32422. 00
Pl PE, TYPE 2, O RCULAR 300 nm | | |
0060 715-05151 129.500 m | 104. 50000 13532. 75| 77. 00000 9971. 50| 56. 00000 7252. 00
PI PE, TYPE 2, O RCULAR 375 nm | | |
0061 715-05152 90.500 m | 112. 00000 10136. 00| 86. 75000 7850. 88| 62. 00000 5611. 00
PI PE, TYPE 2, O RCULAR 450 nm | | |
0062 715-05154 139.000 m | 123. 50000 17166. 50| 100. 00000 13900. 00| 79. 00000 10981. 00
PI PE, TYPE 2, O RCULAR 600 nm | | |
0063 715-05156 202.500 m | 178. 00000 36045. 00| 180. 00000 36450. 00| 98. 00000 19845. 00
Pl PE, TYPE 2, CIRCULAR 750 mm | | |
0064 715-05408 137.000 m | 112. 00000 15344. 00| 56. 25000 7706. 25| 54. 00000 7398. 00
Pl PE, SANI TARY SEWER, 200 nmm | | |
0065 715- 05409 222.000 m | 124. 00000 27528. 00| 75. 00000 16650. 00| 69. 00000 15318. 00
Pl PE, SANI TARY SEVER, 250 mm | | |
0066 715-05411 378.000 m | 138. 50000 52353. 00| 115. 00000 43470. 00| 80. 00000 30240. 00
Pl PE, SAN TARY SEVER, 300 mm | | |
0067 715-05413 978.000 m | 207. 50000 202935. 00| 180. 00000 176040. 00| 130. 00000 127140. 00
Pl PE, SANI TARY SEVER, 450 mm | | |
0068 715-05413 15.000 m | 354. 00000 5310. 00| 297. 00000 4455, 00| 190. 00000 2850. 00
Pl PE, SANI TARY SEWER, 450 nm DUCTI LE | | |
I RON I I I
0069 715-05415 42.000 m | 277. 00000 11634. 00| 242.50000 10185. 00| 190. 00000 7980. 00
Pl PE, SANI TARY SEWER, 600 nm | | |
0070 715-05711 225.000 m | 97. 00000 21825. 00| 51. 50000 11587. 50| 38. 00000 8550. 00
I I I
I I I

SERVI CE LATERALS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 03/ 05
171 -5

ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
[( 1 ) 38 1625197 [( 2 ) 35-1185040 [( 3 ) 35-1065659
| SELGE OONSTRUCTI ON CO. INC. | NI BLOCK EXCAVATING | NC. | BROOKS CONSTRUCTI ON COVPANY |

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

I
AMOUNT]

UNIT PRICE UNIT PRI CE

------------------------------------------ P RS
0071 715-46005 1.000 EACH | 400. 00000 400. 00| 600. 00000 600. 00|
Pl PE END SECTION, 375 nm [ |
0072 715-97687 1.000 EACH | 3850. 00000 3850. 00| 6100. 00000 6100. 00|
GRATED BOX END SECTION, |, 4:1, 600 nm | [ [
0073 715-97692 1.000 EACH | 5850. 00000 5850. 00| 8575. 00000 8575. 00|
GRATED BOX END SECTION, |, 4:1, 900 nm | | |
0074 716-98960 15.000 m | 859. 00000 12885. 00| 1235. 00000 18525. 00|
CASING STEEL 10 MV W SPACERS, JACKED | | |
AND BORED | | |
0075 720-01091 13.000 EACH | 1225. 00000 15925. 00| 2100. 00000 27300. 00|
MANHOLE, C10, MODIFI ED | | [
0076 720-01092 4.000 EACH | 1850. 00000 7400. 00| 3175. 00000 12700. 00|
MANHOLE, J15, MODi Fl ED [ [ |
0077 720-04596 5.000 EACH | 1450. 00000 7250. 00| 2750. 00000 13750. 00
MANHOLE, J- 10 MODI FI ED | [ |
0078 720-45145 18.000 EACH | 1020. 00000 18360. 00| 1325. 00000 23850. 00|
INLET, J10, MODI FI ED | [ |
0079 720-45155 4.000 EACH | 1020. 00000 4080. 00| 1550. 00000 6200. 00|
INLET, MLO, MODI FI ED | | [
0080 720- 45250 2.000 EACH | 1250. 00000 2500. 00| 1725. 00000 3450. 00|
CATCH BASIN, K10 | | |
0081 720-93409 5.000 EACH | 1500. 00000 7500. 00| 2125. 00000 10625. 00|
INLET, B15, MODIFI ED | | |
0082 720- 98555 1.000 EACH | 1500. 00000 1500. 00| 2040. 00000 2040. 00|
I NLET, C15 | | |
0083 723-06660 139.900 n2 | 315. 00000 44068. 50| 720. 00000 100728. 00|
W NGWALL | | |
0084 723-08327 58.520 m | 4536. 00000 265446. 72| 5225. 00000 305767. 00|
STRUCTURE, PRECAST THREE SI DED, 6100 nm | | |
X 2740 nm | | |
0085 732-04837 17.000 EACH | 30. 00000 510. 00| 65. 00000 1105. 00|
PLUG SANI TARY SEWER, 150 MV | | [
0086 732-04837 12.000 EACH | 40. 00000 480. 00| 135. 00000 1620. 00|
PLUG SANI TARY SEWER, 200 MV [ | [
0087 732-04837 2.000 EACH | 140. 00000 280. 00| 380. 00000 760. 00|
PLUG SANI TARY SEWER 300 MM | | |
0088 732-04837 2.000 EACH | 500. 00000 1000. 00| 760. 00000 1520. 00|
PLUG SANI TARY SEWER 450 MM | | |
0089 732-04837 2.000 EACH | 675. 00000 1350. 00| 975. 00000 1950. 00|
I

PLUG SANI TARY SEVER, 600 MM [

UNIT PRI CE

450.
3600.
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TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
[( 1 ) 38 1625197 [( 2 ) 35-1185040 [( 3 ) 35-1065659
| SELGE CONSTRUCTI ON CO. INC. | NI BLOCK EXCAVATING | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0090 732-07653 2170.000 My | 13. 25000 28752. 50| 25. 00000 54250. 00| 18. 00000 39060. 00
COARSE AGGREGATE, NO. 8 [ [ |
0091 801-04308 16.000 EACH | 295. 00000 4720. 00| 320. 00000 5120. 00| 295. 00000 4720. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0092 801- 06625 46.000 EACH | 65. 00000 2990. 00| 70. 00000 3220. 00| 65. 00000 2990. 00
DETOUR ROUTE MARKER ASSEMBLY | [ |
0093 801- 06640 30.000 EACH | 110. 00000 3300. 00| 115. 00000 3450. 00| 110. 00000 3300. 00
CONSTRUCTI ON SI G\, A | |
0094 801-06775 LUMP |  10000. 00000 10000. 00| 8100. 00000 8100.00]  140000. 00000 140000. 00
MAI NTAI NI NG TRAFFI C | |
0095 801-07118 57.600 m | 49. 00000 2822. 40| 53. 00000 3052. 80| 49. 00000 2822. 40
BARRI CADE, I11-A | | |
0096 801-07119 57.600 m | 50. 00000 2880. 00| 54. 00000 3110. 40 50. 00000 2880. 00
BARRI CADE, I11-B | | |
0097 802-05702 16.000 m | 20. 00000 320. 00| 43. 00000 688. 00| 39. 73000 635. 68
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ |
0098 802- 76025 5.000 n2 | 115. 00000 575. 00| 185. 00000 925. 00| 172. 14000 860. 70
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm THI CKNESS | |
0099 802- 76035 2.000 n2 | 135. 00000 270. 00| 185. 00000 370. 00| 172. 14000 344. 28
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm TH CKNESS | |
0100 802- 76045 3.000 n2 | 150. 00000 450. 00| 205. 00000 615. 00| 190. 00000 570. 00
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | | |
0101 805-01815 2.000 EACH | 1525. 00000 3050. 00| 2100. 00000 4200. 00| 1950. 00000 3900. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | |
0102 805-01879 1.000 EACH | 550. 00000 550. 00| 945. 00000 945. 00| 875. 00000 875. 00
SI GNAL SERVI CE | | [
0103 805- 06592 65.000 m | 30. 00000 1950. 00| 35. 00000 2275. 00| 32. 21000 2093. 65
CONDU T, STEEL, GALVAN ZED, 50mm | | |
0104 805-06834 1.000 EACH|  33850.00000 33850. 00| 9840. 00000 9840. 00| 9112. 50000 9112. 50
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE, TS2, TYPE I [ [
0105 805- 06886 1.000 EACH|  33500.00000 33500.00|  29500. 00000 29500. 00|  27400. 00000 27400. 00
VI DEO VEH CLE DETECTOR SYSTEM W TH 4 | |
CAVERAS | |
0106 805- 78205 00000 3200. 00| 630. 00000 2520. 00| 582. 00000 2328. 00
I
I

AMBER, GREEN

|

4.000 EACH | 800.
I
I



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
| 1 ) 381625197 [( 2 ) 35-1185040 [( 3 ) 35-1065659
| SELGE CONSTRUCTI ON CO. I NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0107 805- 78230 4.000 EACH | 1300. 00000 5200. 00| 1045. 00000 4180. 00| 968. 00000 3872. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0108 805- 78415 1.000 EACH | 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1405. 00000 1405. 00
SPAN, CATENARY, AND TETHER | | |
0109 805- 78420 1.000 EACH | 200. 00000 200. 00| 190. 00000 190. 00| 175. 00000 175. 00
DI SCONNECT HANGER | [ |
0110 805-78467 70.000 m | 5. 00000 350. 00 5. 10000 357. 00| 4. 73000 331. 10
SI GNAL CABLE, 3C 8GA | | |
0111 805- 78485 140.000 m | 4. 00000 560. 00| 5. 50000 770. 00| 5. 10000 714. 00
SI GNAL CABLE, 5C 14GA. | | |
0112 805- 78490 141.000 m | 4. 25000 599. 25| 5. 65000 796. 65| 5. 25000 740. 25
SI GNAL CABLE, 7C 14GA. | | |
0113 805- 78925 1.000 EACH | 750. 00000 750. 00| 740. 00000 740. 00| 685. 00000 685. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0114 805-81060 2.000 EACH | 3600. 00000 7200. 00| 4425. 00000 8850. 00| 4100. 00000 8200. 00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0115 808-06701 455.000 m | 1. 22000 555. 10| 1. 30000 591. 50| 1. 18000 536. 90
LINE, THERMOPLASTI C, BROKEN, W TE, | | |
100mm | | |
0116 808-06703 1065.000 m | 1. 22000 1299. 30| 1. 30000 1384. 50| 1. 18000 1256. 70
LI NE, THERMOPLASTIC, SCLID, WH TE, 100m | | |
0117 808- 75240 265.000 m | 1. 22000 323. 30| 1. 30000 344. 50| 1. 18000 312. 70
LINE, THERMOPLASTI C, BROKEN, YELLOW [ | |
100mMm | | [
0118 808- 75245 1865.000 m | 1. 22000 2275. 30 1. 30000 2424. 50| 1. 18000 2200. 70
LINE, THERVOPLASTIC, SCLID, YELLOW | [ [
100mMm | | |
0119 808-75278 150.000 m | 4.70000 705. 00| 5. 00000 750. 00| 4. 60000 690. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300 mm | | |
0120 808-75297 65.000 m | 9. 25000 601. 25| 10. 00000 650. 00| 9. 15000 594. 75
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 600 nm | | [
0121 808- 75300 325.000 m | 2. 56000 832. 00| 2. 75000 893. 75| 2. 50000 812. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVWALK LI NE, 150 nm | |
0122 808- 75320 16.000 EACH | 69. 00000 1104. 00 74. 50000 1192. 00| 64. 00000 1024. 00
I
|

THERMOPLASTI C, LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PACE : 171 -8

ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
[( 1 ) 38 1625197 [( 2 ) 35-1185040 [( 3 ) 35-1065659
| SELGE CONSTRUCTI ON CO. INC. | NI BLOCK EXCAVATING | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0123 808- 75325 12.000 EACH | 99. 00000 1188. 00| 105. 00000 1260. 00| 94. 00000 1128. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0124 808- 75998 170. 000 EACH | 23. 00000 3910. 00| 25. 00000 4250. 00| 19. 00000 3230. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
0125 808-92027 720.000 m | 3. 55000 2556. 00| 3. 80000 2736. 00| 3. 50000 2520. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
200mm | | |
0126 210-08078 LUMP |  27000. 00000 27000.00]  20750. 00000 20750.00|  10000. 00000 10000. 00
STORWMATER FI LTER SYSTEM | | |
0127 210-08229 22.000 n2 | 48. 30000 1062. 60| 90. 00000 1980. 00| 50. 00000 1100. 00
REI NFORCED CONCRETE SLAB, 200 mm | | |
0128 807-86620 2.000 EACH | 300. 00000 600. 00| 390. 00000 780. 00| 364. 00000 728. 00
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT [ | |
SECTI ON TOTALS | $ 3,394, 376. 31| $ 3,619, 848. 23| $ 3,777, 224.59
------------------------------------------ o m m e m o e e e ot et ot e e e o e e e e e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 3,394, 376. 31 $ 3, 619, 848. 23| $ 3,777, 224. 59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE
CALL CRDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1120685 [( 6 ) 35-0918397
| HRP CONSTRUCTI ON, | NC. | WALSH & KELLY | NC | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTION 0001  ADDED TRAVEL LANES
I I I
0001 105-06845 LUMP |  50000. 00000 50000. 00|  30000. 00000 30000.00]  92000. 00000 92000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 18.000 MBS | 1800. 00000 32400. 00| 1850. 00000 33300. 00| 1500. 00000 27000. 00
FIELD OFFI CE, B [ [ |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | | [
0005 110-01001 LUMP | 190000. 00000 190000. 00|  195000. 00000 195000. 00|  190000. 00000 190000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP |  230000. 00000 230000.00]  58000. 00000 58000. 00| 100000. 00000 100000. 00
CLEARI NG Rl GHT OF WAY | |
0007 202-03000 LUWP | 6325. 00000 6325. 00| 5500. 00000 5500. 00| 8800. 00000 8800. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0008 203-02000 7416.000 n8 | 12. 00000 88992. 00| 20. 75000 153882. 00| 13. 00000 96408. 00
EXCAVATI ON, COVMVON | | |
0009 203-02070 1000.000 n8 | 3. 00000 3000. 00| 12. 00000 12000. 00| 12. 00000 12000. 00
BORROW | | |
0010 203-04523 LUMP |  220000. 00000 220000. 00|  214933. 00000 214933. 00| 228000. 00000 228000. 00
DEWATER! NG SANI TARY SEWER SYSTEM | | |
0011 203-04523 LUMP |  40000. 00000 40000. 00|  159954. 00000 159954. 00|  48000. 00000 48000. 00
DEWATER! NG STORM SEWER SYSTEM AND CREEK | | |
CROSSI NG | [ |
0012 205-06937 2488.000 m | 4. 05000 10076. 40]| 4. 05000 10076. 40| 4. 05000 10076. 40
TEMPORARY SI LT FENCE | | |
0013 207-08268 26845.000 n2 | 7.00000 187915. 00| 11. 80000 316771. 00| 12. 00000 322140. 00
SUBGRADE TREATMENT, TYPE |V | | |
0014 210-06902 1.000 EACH | 156000. 00000 156000. 00|  115207. 00000 115207. 00| 171784. 00000 171784. 00
PUMP STATI ON, SANI TARY, | | |
0015 210-07224 1.000 EACH | 6000. 00000 6000. 00| 1500. 00000 1500. 00| 6000. 00000 6000. 00
VI DEO | | |
0016 210-07314 52.000 m | 50. 00000 2600. 00| 95. 00000 4940. 00| 50. 00000 2600. 00
FORCE MAI N [ [ |
0018 211-07454 4011.000 n8 | 6. 00000 24066. 00| 4. 00000 16044. 00| 6. 00000 24066. 00
STRUCTURE BACKFI LL | | |
0019 301-07448 1254.000 My | 25. 00000 31350. 00| 26. 00000 32604. 00| 17. 00000 21318. 00

COVPACTED AGGREGATE, NO 53, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 4 ) 35 1489621 [( 5 ) 35-1120685 (6 ) 35-0918397
| HRP CONSTRUCTI ON, | NC. | WALSH & KELLY I NC | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o
0020 303-01180 105.000 My | 32. 00000 3360. 00| 26. 00000 2730. 00| 25. 00000 2625. 00
COMPACTED AGGREGATE, NO 53 SLAG OR [ [ |
LI MESTONE | | |
0021 303-07662 736.000 My | 90. 00000 66240. 00| 106. 00000 78016. 00| 90. 00000 66240. 00
STONE GLACI AL | [ |
0022 304-07783 37.000 My | 85. 00000 3145. 00| 100. 00000 3700. 00| 50. 00000 1850. 00
HVA PATCH NG TYPE D | |
0023 401-06264 LUVP | 1950. 00000 1950. 00 4000. 00000 4000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA [ [ |
0024 401-07335 2209.000 My | 50. 00000 110450. 00| 60. 00000 132540. 00| 51. 00000 112659. 00
QC/ QA HWVA, 4, 76, SURFACE, 9.5 nm [ [ [
0025 401-07404 3511.000 My | 39. 35000 138157. 85| 43. 25000 151850. 75| 38. 00000 133418. 00
QC/ QA HVA, 4, 76, |NTERVEDIATE, 19.0 M| | [
0026 401-07409 17261.000 My | 33. 00000 569613. 00| 34. 00000 586874. 00| 38. 00000 655918. 00
QC/ QA HWVA, 4, 64, BASE, 25.0 nm | | |
0027 405-05517 43.000 My | 0. 01000 0. 43| 0. 01000 0. 43| 1. 00000 43. 00
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 27. 600 | 150. 00000 4140. 00| 240. 00000 6624. 00| 1. 00000 27.60
ASPHALT FOR TACK COAT | | |
0029 601-94689 4.000 EACH | 2175. 00000 8700. 00| 2175. 00000 8700. 00| 2175. 00000 8700. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-97774 1.000 EACH | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | |
0031 601-99105 179.070 m | 47. 20000 8452. 10| 47. 20000 8452. 10| 47. 20000 8452. 10
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0032 603-04847 1.000 EACH | 1400. 00000 1400. 00| 1400. 00000 1400. 00| 1400. 00000 1400. 00
FENCE GATE [ | |
0033 603-92636 58.000 m | 131. 00000 7598. 00| 131. 00000 7598. 00| 131. 00000 7598. 00
FENCE, CHAIN LINK, 1830 mm | | |
0034 604-07900 70.000 n2 | 122. 50000 8575. 00| 120. 00000 8400. 00| 168. 00000 11760. 00
CURB RANP, CONCRETE, F MODI FI ED [ | |
0035 604-07902 205.000 2 | 130. 00000 26650. 00| 120. 00000 24600. 00| 168. 00000 34440. 00
CURB RAMP, CONCRETE, H [ [ |
0036 604-91531 2720.000 2 | 29. 75000 80920. 00| 35. 00000 95200. 00| 30. 00000 81600. 00
SI DEWALK, CONCRETE, 100 nm | |
0037 605-06140 1435.000 m | 26. 00000 37310. 00| 38. 30000 54960. 50| 35. 00000 50225. 00
CURB AND GUTTER, CONCRETE | |
0038 611-05330 2296.000 2 | 35. 00000 80360. 00 44. 50000 102172. 00| 41. 50000 95284. 00

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,

150 mm



ENG NEER S ESTI MATE: $ 3, 847, 512. 67

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :

DATE :
PAGE :

05/ 03/ 05
171 -11

CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 35 1489621 | 5 ) 35-1120685 [( 6 ) 35-0918397
| HRP CONSTRUCTI ON, | NC. | WALSH & KELLY I NC | RIETH R LEY CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0039 611-06497 22.000 EACH | 195. 00000 4290. 00| 195. 00000 4290. 00| 195. 00000 4290.00
MAI LBOX ASSEMBLY, SINGLE | | |

0040 615-06490 31.000 EACH | 108. 00000 3348. 00| 108. 00000 3348. 00| 108. 00000 3348. 00
R GHT OF WAY MARKER | | |

0041 615- 06505 6.000 EACH | 500. 00000 3000. 00| 500. 00000 3000. 00| 500. 00000 3000. 00
MONUVENT, B | | |

0042 615- 06530 1.000 EACH | 600. 00000 600. 00| 600. 00000 600. 00| 600. 00000 600. 00
POST, BENCHVARK [ | |

0043 616-02320 1053.000 n2 | 2. 00000 2106. 00| 4.00000 4212. 00| 2. 00000 2106. 00
GEOTEXTI LES | [ |

0044 616- 06405 295.000 My | 75. 00000 22125. 00| 35. 00000 10325. 00| 75. 00000 22125. 00
Rl PRAP, REVETMENT GROUTED | | |

0045 621-01004 6.000 EACH | 325. 00000 1950. 00| 325. 00000 1950. 00| 325. 00000 1950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG [ | |

0046 621-06545 1.200 My | 715. 00000 858. 00| 715. 00000 858. 00| 715. 00000 858. 00
FERTI LI ZER | | [

0047 621-06554 255.000 kg | 8. 66000 2208. 30 8. 66000 2208. 30| 8. 66000 2208. 30
SEED M XTURE, U [ [ |

0048 621- 06565 6.000 My | 546. 00000 3276. 00| 546. 00000 3276. 00| 546. 00000 3276. 00
MULCH NG MATERI AL | [

0049 621-06570 1325.000 n8 | 7.00000 9275. 00| 28. 00000 37100. 00| 25. 00000 33125. 00
TCP SO L | [ |

0050 622-05649 14.000 EACH | 235. 00000 3290. 00| 235. 00000 3290. 00| 235. 00000 3290. 00
PLANT, DECI DUCUS TREE, SINGLE STEM OVER | | [
32 TO 50 mm NATI VE SPECI ES | [ |

0052 706-91664 56.500 m | 320. 00000 18080. 00| 320. 00000 18080. 00| 320. 00000 18080. 00
Pl PE RAI LI NG | | |

0053 715-03025 4.000 EACH | 7000. 00000 28000. 00| 8220. 00000 32880. 00| 7000. 00000 28000. 00
SANI TARY MANHOLE DOUBLE DROP, W CASTIN | |

0054 715-03025 3.000 EACH | 5000. 00000 15000. 00| 4755. 00000 14265. 00| 5000. 00000 15000. 00
SANI TARY MANHOLE DRCP, W CASTI NG | |

0055 715-03025 16.000 EACH | 3000. 00000 48000. 00| 2935. 00000 46960. 00| 3000. 00000 48000. 00
SANI TARY MANHOLE W CASTI NG |

0056 715-04629 1.000 EACH | 8000. 00000 8000.00]  19350. 00000 19350. 00| 8000. 00000 8000. 00
Pl PE ARCH, REMOVE, 5400 nm X 2690 mm | | |

0057 715-05024 7.600 m | 170. 00000 1292. 00| 194. 00000 1474. 40| 170. 00000 1292. 00
PIPE, TYPE 2, O RCULAR 900 nm | | [

0058 715-05059 LUWP | 5000. 00000 5000.00]  44750. 00000 44750. 00| 5000. 00000 5000. 00

SEVER , SANI TARY APPROVAL AND TESTING |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 - 12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1120685 [( 6 ) 35-0918397
| HRP CONSTRUCTI ON, | NC. | WALSH & KELLY I NC | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0059 715-05149 623.500 m | 52. 00000 32422. 00| 61. 00000 38033. 50| 52. 00000 32422.00
PIPE, TYPE 2, O ROULAR 300 mm [ | |
0060 715-05151 129.500 m | 56. 00000 7252. 00| 71. 00000 9194. 50| 56. 00000 7252.00
PIPE, TYPE 2, O ROUWLAR 375 mm [ | |
0061 715-05152 90.500 m | 62. 00000 5611. 00| 75. 00000 6787. 50] 62. 00000 5611. 00
PIPE, TYPE 2, O ROULAR 450 nm | | |
0062 715-05154 139.000 m | 79. 00000 10981. 00| 91. 00000 12649. 00| 79. 00000 10981. 00
PIPE, TYPE 2, O RCULAR 600 nm | | |
0063 715-05156 202.500 m | 98. 00000 19845. 00| 147. 00000 29767. 50| 98. 00000 19845. 00
PIPE, TYPE 2, CROULAR 750 nm | | |
0064 715-05408 137.000 m | 54. 00000 7398. 00| 52. 50000 7192. 50] 54. 00000 7398. 00
Pl PE, SANI TARY SEWER, 200 nm | | |
0065 715- 05409 222.000 m | 69. 00000 15318. 00| 76. 20000 16916. 40| 69. 00000 15318. 00
Pl PE, SANI TARY SEWER, 250 nm | | [
0066 715-05411 378.000 m | 80. 00000 30240. 00| 90. 20000 34095. 60| 80. 00000 30240. 00
Pl PE, SANI TARY SEWER 300 mm | | [
0067 715-05413 978.000 m | 130. 00000 127140. 00| 151. 30000 147971. 40| 130. 00000 127140. 00
Pl PE, SANI TARY SEWER 450 nm | | |
0068 715-05413 15.000 m | 190. 00000 2850. 00| 215. 00000 3225. 00| 190. 00000 2850. 00
PI PE, SANI TARY SEWER 450 nm DUCTILE | | |
| RON I I I
0069 715-05415 42.000 m | 190. 00000 7980. 00| 243. 00000 10206. 00| 190. 00000 7980. 00
Pl PE, SANI TARY SEWER, 600 nm [ | |
0070 715-05711 225.000 m | 38. 00000 8550. 00| 185. 00000 41625. 00| 38. 00000 8550. 00
Pl PE, SANI TARY SEWER, 150 nm FCR | [ |
SERVI CE LATERALS | | |
0071 715- 46005 1.000 EACH | 450. 00000 450. 00| 760. 00000 760. 00| 450. 00000 450. 00
Pl PE END SECTION, 375 nm | | |
0072 715-97687 1.000 EACH | 3600. 00000 3600. 00| 4595. 00000 4595. 00| 3600. 00000 3600. 00
GRATED BOX END SECTION, |, 4:1, 600 mm | | |
0073 715-97692 1.000 EACH | 5900. 00000 5900. 00| 7190. 00000 7190. 00| 5900. 00000 5900. 00
GRATED BOX END SECTION, |, 4:1, 900 nm | | |
0074 716-98960 15.000 m | 1100. 00000 16500. 00| 1450. 00000 21750. 00| 1100. 00000 16500. 00
CASING STEEL 10 MM W SPACERS, JACKED | | |
AND BORED | [ |
0075 720-01091 13.000 EACH | 3100. 00000 40300. 00| 1650. 00000 21450. 00| 3100. 00000 40300. 00
MANHOLE, C10, MODi FI ED [ | |
0076 720-01092 4.000 EACH | 4100. 00000 16400. 00| 2515. 00000 10060. 00| 4100. 00000 16400. 00
I I

MANHOLE, J15, MIDI FI ED



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 03/05
PAGE : 171 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 4 ) 35 1489621 [( 5 ) 35-1120685 [( 6 ) 35-0918397
| HRP CONSTRUCTI ON, | NC. | WALSH & KELLY I NC | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meemeeeo-
0077 720-04596 5.000 EACH | 3850. 00000 19250. 00| 1985. 00000 9925. 00| 3850. 00000 19250. 00
MANHOLE, J- 10 MODI FI ED | | [
0078 720-45145 18.000 EACH | 2500. 00000 45000. 00| 1515. 00000 27270. 00| 2500. 00000 45000. 00
I NLET, J10, MODI FI ED | | |
0079 720- 45155 4.000 EACH | 2500. 00000 10000. 00| 1590. 00000 6360. 00| 2500. 00000 10000. 00
I NLET, MLO, MODI FI ED | | |
0080 720- 45250 2.000 EACH | 2800. 00000 5600. 00| 1985. 00000 3970. 00| 2800. 00000 5600. 00
CATCH BASI N, K10 | | |
0081 720-93409 5.000 EACH | 3200. 00000 16000. 00| 2270. 00000 11350. 00| 3200. 00000 16000. 00
INLET, B15, MODIFI ED | | |
0082 720- 98555 1.000 EACH | 3200. 00000 3200. 00| 2340. 00000 2340. 00| 3200. 00000 3200. 00
I NLET, C15 | | |
0083 723-06660 139.900 2 | 500. 00000 69950. 00| 602. 00000 84219. 80| 500. 00000 69950. 00
W NGWALL [ [ |
0084 723-08327 58.520 m | 8500. 00000 497420. 00| 6070. 00000 355216. 40| 7800. 00000 456456. 00
STRUCTURE, PRECAST THREE SI DED, 6100 nm | | |
X 2740 nm [ | |
0085 732-04837 17.000 EACH | 30. 00000 510. 00| 130. 00000 2210. 00| 30. 00000 510. 00
PLUG SANI TARY SEVER 150 MM | | |
0086 732-04837 12.000 EACH | 50. 00000 600. 00| 145. 00000 1740. 00| 50. 00000 600. 00
PLUG SANI TARY SEWER 200 MM | | |
0087 732-04837 2.000 EACH | 100. 00000 200. 00| 415. 00000 830. 00| 100. 00000 200. 00
PLUG SANI TARY SEWER 300 MM | | |
0088 732-04837 2.000 EACH | 175. 00000 350. 00| 1095. 00000 2190. 00| 175. 00000 350. 00
PLUG SANI TARY SEVER 450 MM | | |
0089 732-04837 2.000 EACH | 250. 00000 500. 00| 1325. 00000 2650. 00| 250. 00000 500. 00
PLUG SANI TARY SEWER 600 MM | | |
0090 732-07653 2170.000 My | 18. 00000 39060. 00| 18. 00000 39060. 00| 18. 00000 39060. 00
COARSE AGGREGATE, NO. 8 | | |
0091 801-04308 16. 000 EACH | 295. 00000 4720. 00| 295. 00000 4720. 00| 295. 00000 4720. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0092 801- 06625 46.000 EACH | 65. 00000 2990. 00| 65. 00000 2990. 00| 65. 00000 2990. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0093 801- 06640 30.000 EACH | 110. 00000 3300. 00| 110. 00000 3300. 00| 110. 00000 3300. 00
CONSTRUCTI ON SIGN, A | | |
0094 801-06775 LUMP |  15000. 00000 15000. 00| 6500. 00000 6500.00]  22000. 00000 22000. 00
MAI NTAI NI NG TRAFFI C | | |
0095 801-07118 57.600 m | 49. 00000 2822. 40| 49. 00000 2822. 40| 49. 00000 2822. 40

BARRI CADE, I11-A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 171 - 14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1120685 [( 6 ) 35-0918397
| HRP CONSTRUCTI ON, | NC. | WALSH & KELLY I NC | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0096 801-07119 57.600 m | 50. 00000 2880. 00| 50. 00000 2880. 00| 50. 00000 2880. 00
BARRI CADE, I11-B | [ |
0097 802-05702 16.000 m | 39. 73000 635. 68 39. 37000 629. 92| 39. 73000 635. 68
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE I I I
0098 802- 76025 5.000 n2 | 172. 14000 860. 70)| 172. 14000 860. 70| 172. 14000 860. 70
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm THI CKNESS | | |
0099 802- 76035 2.000 2 | 172. 14000 344. 28| 172. 14000 344. 28 172. 14000 344. 28
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | |
0100 802- 76045 3.000 n2 | 190. 00000 570. 00| 190. 00000 570. 00| 190. 00000 570. 00
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm THI CKNESS | | |
0101 805-01815 2.000 EACH | 1950. 00000 3900. 00| 1950. 00000 3900. 00| 1950. 00000 3900. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 | | |
0102 805-01879 1.000 EACH | 875. 00000 875. 00| 875. 00000 875. 00| 875. 00000 875. 00
SI GNAL SERVI CE | |
0103 805- 06592 65.000 m | 32. 21000 2093. 65| 32. 21000 2093. 65| 32. 21000 2093. 65
CONDUI T, STEEL, GALVAN ZED, 50nmm | | |
0104 805-06834 1.000 EACH | 9112. 50000 9112. 50| 9112. 50000 9112. 50] 9112. 50000 9112. 50
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE, TS2, TYPE I | [
0105 805- 06886 1.000 EACH|  27400.00000 27400.00|  27400. 00000 27400.00|  27400. 00000 27400. 00
VI DEO VEH CLE DETECTCR SYSTEMWTH 4 | [ |
CAVERAS | | |
0106 805- 78205 4.000 EACH | 582. 00000 2328. 00| 582. 00000 2328. 00| 582. 00000 2328. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AVBER, GREEN | | |
0107 805- 78230 4.000 EACH | 968. 00000 3872. 00| 968. 00000 3872. 00| 968. 00000 3872. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AVBER GREEN, AVBER ARRON GREEN ARROW | |
0108 805- 78415 1.000 EACH | 1045. 00000 1045. 00| 1405. 00000 1405. 00| 1405. 00000 1405. 00
SPAN, CATENARY, AND TETHER | [
0109 805- 78420 1.000 EACH | 175. 00000 175. 00| 175. 00000 175. 00| 175. 00000 175. 00
DI SCONNECT HANGER | | |
0110 805- 78467 70.000 m | 4.73000 331. 10 4. 73000 331. 10 4. 73000 331. 10
SI GNAL CABLE, 3C 8GA. | | [
0111 805- 78485 140.000 m | 5. 10000 714. 00| 5. 10000 714. 00| 5. 10000 714. 00
I I

SI GNAL CABLE, 5C 14GA
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TABULATI ON CF BI DS

RQUTE :
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PAGE :
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CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1120685 [( 6 ) 35-0918397
| HRP CONSTRUCTI ON, | NC. | WALSH & KELLY I NC | RIETH RI LEY CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0112 805- 78490 141.000 m | 5. 25000 740. 25 5. 25000 740. 25| 5. 25000 740. 25
SI GNAL CABLE, 7C 14GA | | |

0113 805- 78925 1.000 EACH | 685. 00000 685. 00| 685. 00000 685. 00| 685. 00000 685. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0114 805-81060 2.000 EACH | 4100. 00000 8200. 00| 4100. 00000 8200. 00| 4100. 00000 8200. 00
SIGNAL STRAIN POLE, STEEL, 11.0 m [ | |

0115 808-06701 455.000 m | 1. 22000 555. 10| 1. 18000 536. 90| 1. 22000 555. 10
LI NE, THERVOPLASTI C, BROKEN, W TE, | | |
100mMm | | |

0116 808-06703 1065.000 m | 1. 22000 1299. 30| 1. 18000 1256. 70| 1. 22000 1299. 30
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | | |

0117 808-75240 265.000 m | 1. 22000 323. 30| 1. 18000 312. 70| 1. 22000 323.30
LINE, THERMOPLASTIC, BROKEN, YELLOW | | |
100mm | | |

0118 808- 75245 1865.000 m | 1. 22000 2275. 30| 1. 18000 2200. 70]| 1. 22000 2275. 30
LINE, THERVOPLASTI C, SOLID, YELLOW | | |
100mMm | | |

0119 808-75278 150.000 m | 4.70000 705. 00| 4. 60000 690. 00| 4.70000 705. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLOW CROSSHATCH LINE, 300 mm | | |

0120 808- 75297 65.000 m | 9. 25000 601. 25 9. 15000 594. 75 9. 25000 601. 25
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 mm | | |

0121 808-75300 325.000 m | 2. 56000 832. 00| 2. 50000 812. 50| 2. 56000 832. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
CROSSWALK LINE, 150 mm | | |

0122 808- 75320 16.000 EACH | 69. 00000 1104. 00| 64. 00000 1024. 00| 69. 00000 1104. 00
PAVEMENT NMESSAGE MARKI NGS, | [ |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | | |

0123 808- 75325 12.000 EACH | 99. 00000 1188. 00| 94. 00000 1128. 00| 99. 00000 1188. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

0124 808-75998 170. 000 EACH | 23. 00000 3910. 00| 19. 00000 3230. 00| 23. 00000 3910. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0125 808-92027 720.000 m | 3. 55000 2556. 00| 3. 25000 2340. 00| 3. 55000 2556. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | [ |
200nm | | |

0126 210-08078 LUMP |  45000. 00000 45000. 00|  20500. 00000 20500. 00| 8500. 00000 8500. 00

I |

STORMMTER FI LTER SYSTEM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 847, 512. 67 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -27873-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1120685 [( 6 ) 35-0918397
| HRP CONSTRUCTI ON, | NC. | WALSH & KELLY I NC | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0127 210-08229 22.000 n2 | 90. 00000 1980. 00| 200. 00000 4400. 00| 90. 00000 1980. 00
REI NFORCED CONCRETE SLAB, 200 mm | | |
0128 807-86620 2.000 EACH | 364. 00000 728. 00| 364. 00000 728. 00| 364. 00000 728. 00
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
SECTI ON TOTALS | $ 3, 841, 474. 89| $ 3,990, 751. 03| $ 3,996, 907. 21
------------------------------------------ o m m e m e e e e e e e e et et o e e e o e e e e e et e e e e e e memeeoeaoo-
CONTRACT TOTALS | $ 3, 841, 474. 89| $ 3,990, 751. 03| $ 3,996, 907. 21




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 181 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 449, 061. 81 ROUTE : 213
CALL ORDER : 181 CONTRACT ID : R -27908-A COUNTI ES : HOWARD TI PTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/01/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC $ 1,783,019.62 100. 0000%
2 31-4351261 SHELLY & SANDS, |NC. $ 1,892, 176.84 106.1220%
3 35 1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 1,975,549. 69 110. 7980%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,378,195.43 133. 3802%
(1 ) 351139301 [( 2 ) 31-4351261 [( 3 ) 35-1065659
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | BROOKS CONSTRUCTI ON' COMPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUVP | 4800. 00000 4800. 00| 5067. 25000 5067. 25| 4540. 00000 4540. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 6.000 MS | 2000. 00000 12000. 00| 1988. 19000 11929. 14 1541. 35000 9248. 10
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 89000. 00000 89000.00]  94000. 00000 94000.00]  98000. 00000 98000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-02271 64.000 EACH | 342. 00000 21888. 00| 385. 32000 24660. 48] 130. 77000 8369. 28
HEADWALL, REMOVE | | |
0008 202-93091 4.000 EACH | 700. 00000 2800. 00| 380. 04000 1520. 16| 365. 00000 1460. 00
TREE, 15 IN., REMOVE [ | |
0009 202-93741 3.000 EACH | 100. 00000 300. 00| 469. 78000 1409. 34| 186. 84000 560. 52
GUARD RAI L END TREATMENT, REMOVE [ | |
0010 203-02000 4827.000 CYS | 1. 00000 4827. 00| 3. 07000 14818. 89| 2.00000 9654. 00
EXCAVATI ON, COWMON | | |
0012 301-07448 2007.000 TON | 15. 00000 30105. 00 14. 00000 28098. 00| 18. 29000 36708. 03
COMPACTED AGGREGATE, NO. 53, BASE | | |
0013 304-07490 4185.000 TON | 45. 00000 188325. 00| 20. 00000 83700. 00| 51. 20000 214272. 00
HVA PATCH NG TYPE B | [ |
0014 304-07493 9999.000 TON | 34. 00000 339966. 00| 37. 50000 374962. 50 25. 00000 249975. 00
I

WDEN NG WTH HVA, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 181 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 449, 061. 81 ROUTE : 213
CALL ORDER : 181 CONTRACT ID : R -27908-A COUNTI ES : HOWARD TI PTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 31-4351261 [( 3 ) 35-1065659
| E & B PAVING | SHELLY & SANDS, |NC. | BROOKS CONSTRUCTI ON' COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0015 306-08032 4876.000 SYS | 0. 01000 48. 76| 1. 23000 5997. 48| 0. 01000 48.76
M LLI NG, TRANSI TI ON | [ |
0016 306-08034 87729.000 SYS | 0. 35000 30705. 15| 0. 78000 68428. 62| 0. 10000 8772. 90
MLLING ASPHALT, 1 1/2 IN. | | |
0017 401-06264 LUWP | 3250. 00000 3250. 00| 2000. 00000 2000. 00| 4350. 00000 4350. 00
PROFI LOGRAPH, HVA | | |
0018 401-07321 9324.000 TON | 32. 50000 303030. 00| 35. 00000 326340. 00| 43. 30000 403729. 20
QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0019 401-07371 12432.000 TON | 29. 00000 360528. 00| 29. 00000 360528. 00| 41. 78000 519408. 96
QA HVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0020 401-07407 3450.000 TON | 45. 00000 155250. 00| 32. 00000 110400. 00| 40. 17000 138586. 50
QA HVA, 2, 64, BASE, 25.0 mm | | |
0022 406- 05520 61.000 TON | 180. 00000 10980. 00| 197. 94000 12074. 34| 209. 45000 12776. 45
ASPHALT FOR TACK COAT | | |
0023 601- 05585 4.000 EACH | 1600. 00000 6400. 00| 2042. 74000 8170. 96| 2300. 00000 9200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM, | | |
CURVED, 8 | | [
0024 601-06035 2390.000 LFT | 7.00000 16730. 00| 12. 67000 30281. 30| 5. 75000 13742. 50
GUARDRAI L, RESET [ | |
0025 601-92948 518.000 LFT | 0. 20000 103. 60| 3. 69000 1911. 42| 2. 50000 1295. 00
GUARDRAI L, ADJUST HEI GHT | |
0026 601-94689 1.000 EACH | 2500. 00000 2500. 00| 2517. 79000 2517. 79 2400. 00000 2400. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 1228.000 LFT | 25. 00000 30700. 00| 15. 31000 18800. 68| 15. 60000 19156. 80
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0028 610-07487 1042.000 TON | 45. 00000 46890. 00| 80. 00000 83360. 00| 62. 70000 65333. 40
HVA FOR APPROACHES, TYPE B | |
0029 616-06401 8.000 TON | 42.00000 336. 00| 84. 45000 675. 60| 35. 42000 283. 36
Rl PRAP, DUVPED [ [
0030 616- 06406 540.000 SYS | 17. 00000 9180. 00| 15. 84000 8553. 60| 20. 80000 11232. 00
Rl PRAP, REVETMENT | [ |
0031 621-06559 1944.000 SYS | 1. 15000 2235. 60| 0. 93000 1807. 92| 0. 88000 1710. 72
MULCHED SEEDI NG R | | |
0032 715-05595 143.000 LFT | 60. 00000 8580. 00| 147. 79000 21133. 97| 82. 93000 11858. 99
Pl PE EXTENSI ON, G RCULAR 15 IN. | | [
0033 715-05596 6.000 LFT | 103. 00000 618. 00| 195. 30000 1171. 80| 140. 53000 843. 18
Pl PE EXTENSI ON, Cl RCULAR 18 IN. [ [ [
0034 715-05756 148.000 LFT | 86. 50000 12802. 00| 142. 52000 21092. 96| 114. 40000 16931. 20
I I

PI PE EXTENSI ON, C RCULAR, 12 I N



ENG NEER S ESTI MATE: $ 2, 449, 061. 81

CALL CRDER : 181

LETTI NG DATE : 04/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -27908-A

GREENFI ELD DI STRI CT

RQUTE : 213

COUNTI ES : HOMRD

DATE :

PACE : 181 -3

TI PTON

05/ 03/ 05

| (

| 1 ) 35-1139301 [( 2 ) 31-4351261
|E & B PAVING |NC | SHELLY & SANDS, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT]
------------------------------------------ P S
0035 715-05757 6.000 LFT | 170. 00000 1020. 00| 628. 13000 3768. 78|
Pl PE EXTENSI ON, G RCULAR 36 I N | | |
0036 715-06337 5.000 LFT | 154. 00000 770. 00| 775. 92000 3879. 60|
Pl PE EXTENSI ON, G RCULAR 48 I N | | |
0037 715-46000 41.000 EACH | 484. 00000 19844. 00| 174. 19000 7141. 79|
Pl PE END SECTI ON, 12 IN | | |
0038 715- 46005 26.000 EACH | 507. 00000 13182. 00| 195. 30000 5077. 80|
Pl PE END SECTION, 15 IN. | | |
0039 715-46010 4.000 EACH | 536. 00000 2144. 00| 211. 14000 844. 56|
Pl PE END SECTI ON, 18 IN. | | |
0040 725-06873 45.000 LFT | 390. 00000 17550. 00| 411. 71000 18526. 95|
Pl PE LI NER, THERMOPLASTIC, 54 IN. | | |
0041 801- 06207 4326.000 LFT | 0. 60000 2595. 60| 0. 69000 2984. 94|
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | [ [
4 IN I I I
0042 801-06640 31.000 EACH | 70. 00000 2170. 00| 73. 90000 2290. 90|
CONSTRUCTI ON SI GN, A | [ |
0043 801-06775 LUMP |  17400. 00000 17400. 00|  55000. 00000 55000. 00|
MAI NTAI NI NG TRAFFI C | | |
0044 808-06712 8491.000 LFT | 0. 01000 84. 91 0. 12000 1018. 92|
LINE, PAINT, BROKEN, YELLON 4 IN. | | |
0045 808-06713 72308.000 LFT | 0. 10000 7230. 80| 0. 08000 5784. 64|
LINE, PAINT, SOLID, WHTE, 4 IN. | [ |
0046 808-06714 13142.000 LFT | 0. 10000 1314. 20| 0. 08000 1051. 36|
LINE, PAINT, SOLID, YELLON 4 IN | [ |
0047 808- 75297 72.000 LFT | 4.50000 324. 00| 4. 75000 342. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN, | | |
0048 808- 75320 4.000 EACH | 55. 00000 220. 00| 58. 06000 232. 24
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0049 808- 75325 4.000 EACH | 60. 00000 240. 00| 63. 34000 253. 36
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0050 203-02070 840.000 CYS | 1. 00000 840. 00| 68. 62000 57640. 80|
BORROW | | [
0051 801-06203 2200.000 LFT | 0. 55000 1210. 00| 0. 42000 924. 00|
TEMPORARY PAVEMENT MARKING 4 I N, | | [
SECTI ON TOTALS | $ 1,783, 019. 62| $ 1,892, 176. 84|
__________________________________________ Y
CONTRACT TOTALS | $ 1, 783, 019. 62| $ 1,892, 176. 84|

3 ) 35-1065659
| BROOKS CONSTRUCTI ON COVPANY |

194.
144.
428.
447,
537.
390.

0.

70.

19143.

55.

60.

16.

UNIT PRI CE

1166.

45000
52000
14000
59000
60000
00000

01000

00000

19000

. 11000

. 08000

. 08000

. 50000

00000

00000
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43.

2170.
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934.
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1051.

324.

220.

240.

13809.
6600.
1, 975, 549.

1, 975, 549.

70
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74
34
40
00
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00
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00
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00
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 181 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 449, 061. 81 ROUTE : 213
CALL ORDER : 181 CONTRACT ID : R -27908-A COUNTI ES : HOWARD TI PTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 0918397 I ( ) I (
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTI ON 0001  ASPHALT RESURFACE
| I |
0001 105-06845 LUWP | 5500. 00000 5500. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 2500. 00000 15000. 00| |
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUMP |  72800. 00000 72800. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 202-02271 64.000 EACH | 230. 00000 14720. 00| |
HEADWALL, REMOVE [ | [
0008 202-93091 4.000 EACH | 1300. 00000 5200. 00| |
TREE, 15 IN., REMOVE [ | |
0009 202-93741 3.000 EACH | 105. 00000 315. 00| |
GUARD RAI L END TREATMENT, REMOVE [ [ |
0010 203-02000 4827.000 CYS | 5. 75000 27755. 25| |
EXCAVATI ON, COWMON | | |
0012 301-07448 2007.000 TON | 20. 00000 40140. 00| |
COVPACTED AGGREGATE, NQ 53, BASE | [ |
0013 304-07490 4185.000 TON | 54. 00000 225990. 00| |
HVA PATCH NG TYPE B | | |
0014 304-07493 9999.000 TON | 51. 50000 514948. 50| |
W DENING WTH HVA, TYPE B | | |
0015 306-08032 4876.000 SYS | 0. 88000 4290. 88 |
M LLING TRANSI TI ON [ [ |
0016 306-08034 87729.000 SYS | 0. 90000 78956. 10| |
MLLING ASPHALT, 1 1/2 IN. | | |
0017 401-06264 LUWP | 5500. 00000 5500. 00| [
PROFI LOGRAPH, HVA | | |
0018 401-07321 9324.000 TON | 40. 75000 379953. 00| |
QU QA HWA, 2, 64, SURFACE, 9.5 nm [ | |
0019 401-07371 12432.000 TON | 39. 00000 484848. 00| |
QA HVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0020 401-07407 3450.000 TON | 51. 50000 177675. 00| |
QA HVA 2, 64, BASE, 25.0 mm | [ |
0022 406- 05520 61.000 TON | 175. 00000 10675. 00| |
|

ASPHALT FOR TACK CQOAT



TEMPORARY PAVEMENT MARKI NG REMOVABLE,

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 181 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 449, 061. 81 ROUTE : 213
CALL ORDER : 181 CONTRACT ID : R -27908-A COUNTI ES : HOWARD TI PTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
[( 4 ) 35-0918397 I ( ) I ( )
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0023 601- 05585 4.000 EACH | 1650. 00000 6600. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 8 [ [ |
0024 601-06035 2390.000 LFT | 7. 25000 17327. 50| |
GUARDRAI L, RESET | | |
0025 601-92948 518.000 LFT | 2.10000 1087. 80| |
GUARDRAI L, ADJUST HEI GHT [ | [
0026 601-94689 1.000 EACH | 2550. 00000 2550. 00| |
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 1228.000 LFT | 13. 50000 16578. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0028 610-07487 1042.000 TON | 86. 00000 89612. 00| |
HVA FOR APPROACHES, TYPE B | | |
0029 616-06401 8.000 TON | 55. 00000 440. 00| |
Rl PRAP, DUVPED | [ [
0030 616-06406 540.000 SYS | 6. 00000 3240. 00| |
Rl PRAP, REVETMENT | | [
0031 621-06559 1944.000 SYS | 7. 25000 14094. 00| |
MULCHED SEEDI NG R | | |
0032 715-05595 143.000 LFT | 38. 00000 5434. 00| |
Pl PE EXTENSI ON, O RCULAR 15 IN | [ |
0033 715-05596 6.000 LFT | 75. 00000 450. 00| |
Pl PE EXTENSI ON, O RCULAR 18 IN | [ |
0034 715-05756 148.000 LFT | 41. 00000 6068. 00| |
Pl PE EXTENSI ON, CI RCULAR 12 IN. | [ |
0035 715-05757 6.000 LFT | 120. 00000 720. 00| |
Pl PE EXTENSI ON, Cl RCULAR 36 IN. [ | |
0036 715-06337 5.000 LFT | 175. 00000 875. 00| |
Pl PE EXTENSI ON, CI RCULAR 48 IN. | [ [
0037 715-46000 41.000 EACH | 275. 00000 11275. 00| |
PI PE END SECTION, 12 IN [ | |
0038 715- 46005 26.000 EACH | 300. 00000 7800. 00| |
PI PE END SECTION, 15 IN | | |
0039 715-46010 4.000 EACH | 325. 00000 1300. 00| [
Pl PE END SECTION, 18 IN | | |
0040 725-06873 45.000 LFT | 400. 00000 18000. 00| |
PI PE LINER THERVOPLASTIC, 54 IN. [ [
0041 801-06207 4326.000 LFT | 1. 05000 4542 30| |
|
|

4 I N



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 05/03/05
PACE : 181 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 449, 061. 81 ROUTE : 213
CALL ORDER : 181 CONTRACT ID : R -27908-A COUNTI ES : HOWARD TI PTON
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
4 ) 35 0918397 I ( ) I ( )

I
| RETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ g
0042 801-06640 31.000 EACH | 73. 00000 2263. 00|
CONSTRUCTI ON SI GN, A | |
0043 801-06775 LUWP |  56000. 00000 56000. 00|
MAI NTAI NI NG TRAFFI C | |
0044 808-06712 8491.000 LFT | 0. 10000 849. 10|
LINE, PAINT, BROKEN, YELLOW 4 IN | |
0045 808-06713 72308.000 LFT | 0. 10000 7230. 80|
LINE, PAINT, SOLID, VU TE, 4 IN | |
0046 808-06714 13142.000 LFT | 0. 10000 1314. 20|
LINE, PAINT, SOLID, YELLON 4 IN. | |
0047 808- 75297 72.000 LFT | 4. 50000 324. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STCP LINE, 24 IN |
|
I

0048 808- 75320 4.000 EACH 56. 00000 224. 00
PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | |
0049 808- 75325 4.000 EACH | 62. 00000 248. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | |
0050 203-02070 840.000 CYS | 42. 00000 35280. 00|
BORROW | |
0051 801-06203 2200.000 LFT | 1. 00000 2200. 00|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | |
SECTI ON TOTALS | $ 2,378, 195. 43| $ $
------------------------------------------ o m m e m o e e e et et et e o e e e e et e e e e e e emeeoeaoo--

CONTRACT TOTALS | $ 2,378, 195. 43| $ 0. 00 $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 191 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE
CALL ORDER : 191 CONTRACT ID : R -27973-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 08/01/06 OOVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 7,376, 538.94 100. 0000%

2  35-1139301 E & B PAVING | NC $ 7,878,365.18 106.8030%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PACE : 199 -1

ENG NEER S ESTIMATE: $ 556, 252. 57 ROUTE : 52
CALL ORDER : 199 CONTRACT ID : R -28026-B COUNTI ES :  HANCOCK
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOVN BI D
1 351385672 FORCE CONSTRUCTI ON CQ $ 512,420.29 100. 0000%
2 351609544 SCHUTT- LOCKABI LL CO $ 523, 250.69 102. 1136%
3 351618530 AMERI CAN CONTRACTI NG & SERVI CES $ 523,253.80 102.1142%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 529, 888.97 103.4091%
I ( ) 35- 1385672 [( 2 ) 35 1609544 [( 3 ) 35-1618530
| FORCE CONSTRUCTI ON CO. I NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m et o e e e m e et ot e o e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001  SLI DE CORRECTI ON
I I I
0001 105-06845 LUWP | 3600. 00000 3600.00]  12450. 00000 12450. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | [
0003 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP | 31261.00000 31261.00]  26100. 00000 26100.00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-02241 1475.000 LFT | 1. 62000 2389. 50| 1. 80000 2655. 00| 1. 60000 2360. 00
GUARDRAI L, REMOVE | | |
0006 203-02000 145.000 CYS | 14. 49000 2101. 05| 20. 00000 2900. 00| 45. 00000 6525. 00
EXCAVATI ON, COWMON | | |
0007 206-51817 24060.000 SFT | 15. 65000 376539. 00| 16. 07000 386644. 20| 16. 00000 384960. 00
SHEET PILING STEEL | | |
0008 211-07454 200.000 CYS | 24. 08000 4816. 00| 35. 00000 7000. 00| 40. 00000 8000. 00
STRUCTURE BACKFI LL | | |
0009 301-07448 325.000 TON | 15. 11000 4910. 75| 20. 00000 6500. 00| 40. 00000 13000. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0010 402-07434 35.000 TON | 80. 50000 2817. 50| 90. 00000 3150. 00| 82. 00000 2870. 00
HVA SURFACE, TYPE C | | |
0011 402-07442 106.000 TON | 50. 75000 5379. 50| 57. 00000 6042. 00| 52. 00000 5512. 00
HVA BASE, TYPE C | |
0012 405-05518 427.000 SYS | 0. 77000 328. 79 0. 87000 371. 49| 0. 80000 341. 60
I

ASPHALT FOR PRI ME COAT



ENG NEER S ESTI MATE: $ 556, 252. 57
CALL CRDER @ 199
LETTI NG DATE : 04/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -28026-B
DI STR CT : GREENFI ELD DI STRI CT

RQUTE :

COUNTI ES : HANCOCK

52

DATE :
PAGE :

05/ 03/ 05
199 -2

| (

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

) 35-1385672

|
UNIT PRI CE AMOUNT|  UNIT PRI CE

[( 2 ) 35-1609544
| FORCE CONSTRUCTI ON CO. I NC. | SCHUTT- LOOKABI LL CO

| (

3 ) 35-1618530

| AVERI CAN CONTRACTI NG & SERVI C

I
ANMOUNT]

100.

5.

2625.
2160.
14.

350.

85.
30.

16000.

UNIT PRI CE

00000

10000

00000
00000
45000

00000

. 00000

00000

00000

00000

. 30000

00000

5250.
21600.
15259.

350.

1200.
1870.
60.

16000.

------------------------------------------ P S
0013 406- 05520 2.000 TON | 100. 00000 200. 00| 113. 00000 226. 00|
ASPHALT FOR TACK COAT | | |
0014 601-02206 100. 000 LFT | 5. 10000 510. 00| 5. 76000 576. 00|
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0015 601-06854 2.000 EACH | 2625. 00000 5250. 00| 2970. 00000 5940. 00|
GUARDRAI L, WBEAM NESTED | | [
0016 601-94689 10.000 EACH | 2160. 00000 21600. 00| 2400. 00000 24000. 00|
GUARDRAI L END TREATMENT, CS | | [
0017 601-99105 1056.000 LFT | 14. 45000 15259. 20| 16. 30000 17212. 80|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0018 621-01004 1.000 EACH | 350. 00000 350. 00| 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0019 621-06560 1200.000 SYS | 0. 97000 1164. 00| 1. 10000 1320. 00|
MULCHED SEEDI NG, U | | |
0020 801-06640 22.000 EACH | 65. 00000 1430. 00| 89. 00000 1958. 00|
CONSTRUCTI ON SI GN, A | | |
0021 801-06645 2.000 EACH | 45. 00000 90. 00| 34. 00000 68. 00|
CONSTRUCTI ON SIGN, B | | |
0022 801-06775 LUMP | 29282. 00000 29282.00|  17000. 00000 17000. 00|
MAI NTAI NI NG TRAFFI C | | |
0023 808-06703 1280.000 LFT | 0. 50000 640. 00| 0. 34000 435. 20|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0024 201-52370 LUVP | 2500. 00000 2500. 00| 300. 00000 300. 00|
CLEARI NG RI GHT OF WAY | | |
SECTI ON TOTALS [ $ 512, 420. 29| $ 523, 250. 69|

------------------------------------------ g S
CONTRACT TOTALS | $ 512, 420. 29| $ 523, 250. 69|

. 00

.00

00
00
20

00

00
00
00

00

.00

.00

. 80

. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PACE : 199 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 556, 252. 57 ROUTE : 52
CALL ORDER : 199 CONTRACT ID : R -28026-B COUNTI ES :  HANOOCK
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
4 ) 35-1917625 I ( ) [ ( )

I

| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  SLI DE CORRECTI ON

I
0001 105-06845 LUWP | 4006. 15000 4006. 15|

MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR
SEEDI NG

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0003 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP |  26441.00000 26441. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0005 202-02241 1475.000 LFT | 1. 78000 2625. 50| |
GUARDRAI L, REMOVE | | |
0006 203-02000 145.000 CYS | 42.81000 6207. 45| |
EXCAVATI ON, COWMON | | |
0007 206-51817 24060.000 SFT | 16. 04000 385922. 40 |
SHEET PILING STEEL | | |
0008 211-07454 200.000 CYS | 24. 40000 4880. 00| |
STRUCTURE BACKFI LL | | |
0009 301-07448 325.000 TON | 30. 38000 9873. 50| |
COMPACTED AGGREGATE, NO. 53, BASE | | [
0010 402-07434 35.000 TON | 136. 18000 4766. 30| |
HVA SURFACE, TYPE C | | [
0011 402-07442 106.000 TON | 59. 88000 6347. 28| |
HVA BASE, TYPE C | | |
0012 405-05518 427.000 SYS | 0. 49000 209. 23| |
ASPHALT FOR PRI ME COAT | | |
0013 406- 05520 2.000 TON | 200. 10000 400. 20| |
ASPHALT FOR TACK COAT | | |
0014 601-02206 100.000 LFT | 5. 68000 568. 00| |
TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN | | |
SPACI NG [ | |
0015 601-06854 2.000 EACH | 2921. 16000 5842. 32| |
GUARDRAI L, WBEAM NESTED [ | |
0016 601-94689 10.000 EACH | 2403. 70000 24037. 00| [
GUARDRAI L END TREATMENT, OS | | |
0017 601-99105 1056.000 LFT | 16. 08000 16980. 48| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG | | [
0018 621-01004 1.000 EACH | 389. 49000 389. 49 |
I I

I I



ENG NEER S ESTI MATE: $
CALL CRDER @ 199

556, 252. 57

LETTI NG DATE : 04/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -28026-B
DI STR CT :

GREENFI ELD DI STRI CT

DATE : 05/03/05
PACE : 199 -4

RQUTE : 52
COUNTI ES : HANCOCK

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0019 621-06560 1200. 000
MJULCHED SEEDI NG U

0020 801-06640 22.000
CONSTRUCTION SIGN, A

0021 801-06645 2.000
CONSTRUCTION SIGN, B

0022 801-06775
MAI NTAI NI NG TRAFFI C

0023 808-06703 1280. 000
LI NE, THERMOPLASTIC, SCLID, WH TE,

0024 201-52370

CLEARI NG R GHT OF WAY
SECTI ON TOTALS

CONTRACT TOTALS

) 35-1917625 I ( )

I
| M LESTONE CONTRACTORS, L.P. |

UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
----- g
SYS | 1. 08000 1296. 00|
I I I
EACH | 77. 90000 1713. 80|
I I I
EACH | 27. 83000 55. 66| |
I I I
LUMP | 22472. 23000 22472. 23| |
I I I
LFT | 0. 61000 780. 80| |
41N | | |
LUWP | 4072. 18000 4072. 18| |
| I |
| $ 529, 888. 97| | $
----- g o S
| $ 529, 888. 97| $ 0. 00| $




| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 201 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/ 20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 145 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 37-0797609 FEUTZ CONTRACTCRS, | NC. $ 2,079, 151.30 100. 0000%
2 351357381 O MARA, DAVE CONTRACTOR $ 2,235,621.90 107.5257%
3 350999231 HUNT PAVI NG COVPANY, | NC. $ 2,451,495 18 117.9085%
4  35-1418333 ROGERS GROUP, | NC. $ 2,525,544.00 121.4699%
5 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 2,595, 380.24 124, 8288%
6 352131982 J B | CONSTRUCTI ON | NC. $ 2,717,418.72 130.6985%
(1 ) 37-0797609 | 2 ) 35-1357381 [( 3 ) 35-0999231
| FEUTZ CONTRACTORS, | NC. | O MARA, DAVE CONTRACTCR | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e mm e e e et et et e o e e o e e e e e e et e e e e e e e e mmeemea—oo--
SECTI ON 0001  PAVEMENT REPLACEMENT
I I I
0001 105-06845 LUMP |  33000. 00000 33000.00|  48000. 00000 48000.00]  45000. 00000 45000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 13.000 MBS | 1050. 00000 13650. 00] 1450. 00000 18850. 00| 2000. 00000 26000. 00
FIELD OFFI CE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUMWP |  51000. 00000 51000. 00] 100385. 00000 100385. 00|  122000. 00000 122000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP | 14000. 00000 14000.00]  44900. 00000 44900.00]  55000. 00000 55000. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02245 60. 000 EACH | 91. 00000 5460. 00| 90. 00000 5400. 00| 40. 00000 2400. 00
TREE, 6 IN., REMOVE | [ |
0009 202-02250 8.000 EACH | 110. 00000 880. 00| 145. 00000 1160. 00| 75. 00000 600. 00
TREE, 10 IN., REMOVE | [
0010 202-02255 19.000 EACH | 120. 00000 2280. 00| 525. 00000 9975. 00| 150. 00000 2850. 00
TREE, 18 IN, REMOVE | | [
0011 202-02260 6.000 EACH | 130. 00000 780. 00| 1250. 00000 7500. 00| 250. 00000 1500. 00
TREE, 30 IN., REMOVE [ |
0012 202-02278 5610.000 LFT | 6. 50000 36465. 00| 3. 50000 19635. 00| 5. 00000 28050. 00
I

CURB, CONCRETE, REMOVE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 201 -2
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL CRDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT © VI NCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 37-0797609 | ( ) 35-1357381 [( 3 ) 35-0999231
| FEUTZ CONTRACTORS, | NC. | O MARA, DAVE CONTRACTOR | HUNT PAVI NG COVPANY, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T L T L R T
0013 202-52710 2790.000 SYS | 8. 00000 22320. 00| 3. 00000 8370. 00| 9. 00000 25110. 00
S| DEWALK, CONCRETE, REMOVE | | |
0014 202-91385 12.000 EACH | 525. 00000 6300. 00| 285. 00000 3420. 00| 300. 00000 3600. 00
I NLET, REMOVE | |
0015 202-91922 13.000 EACH | 130. 00000 1690. 00| 175. 00000 2275. 00| 1000. 00000 13000. 00
STUMP, REMOVE | |
0016 203- 02000 7920.000 CYS | 14. 00000 110880. 00| 14. 50000 114840. 00| 28. 00000 221760. 00
EXCAVATI ON, COMMON | |
0017 205- 06933 11.000 EACH | 56. 00000 616. 00| 55. 00000 605. 00| 55. 00000 605. 00
TEMPORARY DI TCH | NLET PROTECTI ON | [ |
0018 205- 06937 1460. 000 LFT | 1. 79000 2613. 40| 1. 75000 2555. 00| 1. 77000 2584. 20
TEMPORARY SI LT FENCE | |
0019 207- 08268 9430.000 SYS | 13. 85000 130605. 50| 9. 00000 84870. 00| 16. 00000 150880. 00
SUBGRADE TREATMENT, TYPE |V | | |
0020 211- 07454 7000.000 CYS | 11. 60000 81200. 00| 32. 00000 224000. 00| 11. 50000 80500. 00
STRUCTURE BACKFI LL | | |
0021 301-07448 3070.000 TON | 16. 41000 50378. 70| 12. 25000 37607. 50| 21. 00000 64470. 00
COVMPACTED AGGREGATE, NO. 53, BASE | | |
0022 304-07493 50.000 TON | 65. 00000 3250. 00| 67. 00000 3350. 00| 77. 39000 3869. 50
W DEN NG WTH HVA, TYPE B | | |
0023 306- 08039 5050. 000 SYS | 2. 70000 13635. 00| 3. 00000 15150. 00| 1. 98000 9999. 00
M LLI NG ASPHALT REMOVAL | |
0024 401-07333 1090.000 TON | 50. 00000 54500. 00| 45. 00000 49050. 00| 50. 86000 55437. 40
QA HVA, 2, 76, SURFACE, 9.5 mm | | |
0025 401- 07402 1820. 000 TON | 49. 00000 89180. 00| 44. 25000 80535. 00| 50. 03000 91054. 60
QA HVA, 2, 76, | NTERVEDI ATE, 19.0 nm | | |
0026 401- 07407 1760.000 TON | 48. 00000 84480. 00| 40. 50000 71280. 00| 44. 78000 78812. 80
QA HMVA, 2, 64, BASE, 25.0 mm | |
0027 406- 05520 11.000 TON | 110. 00000 1210. 00| 210. 00000 2310. 00| 243. 24000 2675. 64
ASPHALT FOR TACK CQOAT | | |
0028 604- 07894 7.000 SYS | 122. 00000 854. 00| 120. 00000 840. 00| 125. 00000 875. 00
CURB RAMP, CONCRETE, A | | |
0029 604- 07896 19.000 SYS | 57. 00000 1083. 00| 115. 00000 2185. 00| 125. 00000 2375.00
CURB RAMP, CONCRETE, B | | |
0030 604- 07897 19.000 SYS | 52. 00000 988. 00| 115. 00000 2185. 00| 135. 00000 2565. 00
CURB RAMP, CONCRETE, C | |
0031 604-07898 29.000 SYS | 119. 00000 3451. 00| 135. 00000 3915. 00| 150. 00000 4350. 00
CURB RAMP, CONCRETE, D | |
0032 604- 07900 27.000 SYS | 68. 00000 1836. 00| 120. 00000 3240. 00| 135. 00000 3645. 00
CURB RAMP, CONCRETE, F | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 201 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 37-0797609 [( 2 ) 35-1357381 ) 35-0999231
| FEUTZ CONTRACTORS, | NC. | O MARA, DAVE CONTRACTCR | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 604-07900 14.000 SYS | 68. 00000 952. 00| 120. 00000 1680. 00| 125. 00000 1750. 00
CURB RAMP, CONCRETE, F 1 [ | |
0034 604-07901 453.000 SYS | 127. 00000 57531. 00| 120. 00000 54360. 00| 135. 00000 61155. 00
CURB RAMP, CONCRETE, G | | |
0035 604-07901 177.000 SYS | 88. 00000 15576. 00| 120. 00000 21240. 00| 130. 00000 23010. 00
CURB RAMP, CONCRETE, G 1 | | |
0036 604-07902 80.000 SYS | 100. 00000 8000. 00| 115. 00000 9200. 00| 135. 00000 10800. 00
CURB RAMP, CONCRETE, H [ | |
0037 604-07903 10.000 SYS | 81. 00000 810. 00| 115. 00000 1150. 00| 120. 00000 1200. 00
CURB RAMP, CONCRETE, K | | |
0038 604-91531 3190.000 SYS | 29. 00000 92510. 00| 36. 50000 116435. 00| 26. 00000 82940. 00
SI DEWALK, CONCRETE, 4 IN | |
0039 604-91531 425.000 SYS | 36. 00000 15300. 00| 54. 50000 23162. 50| 36. 00000 15300. 00
SI DEWALK, CONCRETE, 4 IN. , CURB WALK | [ |
0040 605-06120 710.000 LFT | 22. 00000 15620. 00| 17. 00000 12070. 00| 15. 00000 10650. 00
CURB, CONCRETE , BARRI ER | | [
0041 605-06140 6180.000 LFT | 14. 00000 86520. 00| 16. 00000 98880. 00| 14. 00000 86520. 00
CURB AND GUTTER, CONCRETE [ | [
0042 607-90826 1.000 EACH | 449. 00000 449. 00| 460. 00000 460. 00| 350. 00000 350. 00
GUTTER TURNOUT, CONCRETE | | |
0043 610-07487 990.000 TON | 67. 00000 66330. 00| 60. 00000 59400. 00| 67. 44000 66765. 60
HVA FOR APPROACHES, TYPE B | | |
0044 611-05330 2690.000 SYS | 48. 00000 129120. 00| 50. 50000 135845. 00| 36. 50000 98185. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN I I I
0045 611-06497 10.000 EACH | 120. 00000 1200. 00| 180. 00000 1800. 00| 165. 85000 1658. 50
MAI LBOX ASSEMBLY, SINGLE [ | |
0046 611-06498 6.000 EACH | 162. 00000 972. 00| 200. 00000 1200. 00| 193. 49000 1160. 94
MAI LBOX ASSEMBLY, DOUBLE | | |
0047 616-02320 136.000 SYS | 2. 20000 299. 20| 3. 25000 442, 00| 2. 74000 372. 64
GEOTEXTI LES | | [
0049 621-06574 7620.000 SYS | 3.30000 25146. 00| 4.00000 30480. 00| 3. 34000 25450. 80
SODDI NG | | |
0050 702-90915 5.000 CYS | 540. 00000 2700. 00| 800. 00000 4000. 00| 536. 69000 2683. 45
CONCRETE, A | | [
0051 715-02181 120.000 LFT | 43. 00000 5160. 00| 45. 00000 5400. 00| 98. 43000 11811. 60
SANI TARY SEWER SERVI CE ADJUSTMENT | [ |
0052 715-05024 330.000 LFT | 62. 00000 20460. 00| 61. 00000 20130. 00| 74. 00000 24420. 00
I I

PIPE, TYPE 2, CRCULAR 36 IN



I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 03/ 05
201 -4

12 IN

ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 37-0797609 [( 2 ) 35-1357381 [( 3 ) 35-0999231
| FEUTZ CONTRACTORS, | NC. | O MARA, DAVE CONTRACTCR | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0053 715-05149 1950.000 LFT | 27.00000 52650. 00| 26. 00000 50700. 00| 42. 00000 81900. 00
PIPE, TYPE 2, CRCULAR 12 IN | [ |
0054 715-05151 20.000 LFT | 30. 00000 600. 00| 43. 00000 860. 00| 41. 00000 820. 00
PIPE, TYPE 2, GRCULAR 15 IN | [
0055 715-05152 300.000 LFT | 32. 00000 9600. 00| 30. 00000 9000. 00| 52. 00000 15600. 00
PIPE, TYPE 2, CROULAR 18 IN [ [
0056 715-05154 1020.000 LFT | 41. 00000 41820. 00| 38. 00000 38760. 00| 53. 00000 54060. 00
PIPE, TYPE 2, G ROULAR 24 IN | | [
0057 715-05156 1400.000 LFT | 50. 00000 70000. 00| 49. 00000 68600. 00| 79. 00000 110600. 00
PIPE, TYPE 2, CRCULAR 30 IN | | |
0058 715-05428 7.000 LFT | 155. 00000 1085. 00| 340. 00000 2380. 00| 90. 00000 630. 00
PI PE, SLOTTED VANE DRAIN, 12 IN | | |
0060 715-08305 110.000 TON | 112. 00000 12320. 00| 80. 50000 8855. 00| 90. 00000 9900. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0061 715-46040 1.000 EACH | 1300. 00000 1300. 00| 685. 00000 685. 00| 876. 38000 876. 38
Pl PE END SECTION, 36 IN | | |
0062 720-01092 19.000 EACH | 3000. 00000 57000. 00| 2400. 00000 45600. 00| 3686. 77000 70048. 63
MANHOLE, J15, MODI Fl ED | | |
0063 720-03280 6.000 EACH | 3200. 00000 19200. 00| 2100. 00000 12600. 00| 3389. 35000 20336. 10
MANHOLE, J, MODI FIED Type 5 | [ |
0064 720- 06607 1.000 EACH | 460. 00000 460. 00| 625. 00000 625. 00| 522. 26000 522. 26
SLOTTED DRAI N CLEANOUT | | |
0065 720- 44000 10. 000 EACH | 455. 00000 4550. 00| 450. 00000 4500. 00| 347. 50000 3475. 00
CASTING ADJUST TO GRADE | |
0066 720- 44000 28.000 EACH | 240. 00000 6720. 00| 175. 00000 4900. 00| 347. 50000 9730. 00
CASTING ADJUST TO GRADE , WATER VALVE | | |
0067 720- 45005 4.000 EACH | 1515. 00000 6060. 00| 1250. 00000 5000. 00| 1268. 48000 5073. 92
INLET, A2 | | [
0068 720- 45030 3.000 EACH | 1265. 00000 3795. 00| 925. 00000 2775. 00| 995. 39000 2986. 17
I NLET, E7 | | [
0069 720-45035 4.000 EACH | 1265. 00000 5060. 00| 975. 00000 3900. 00| 999. 82000 3999. 28
INLET, F7 | | [
0070 720-45041 10.000 EACH | 1700. 00000 17000. 00| 1450. 00000 14500. 00| 1366. 89000 13668. 90
INLET, H5 | | |
0071 720- 45045 12.000 EACH | 1535. 00000 18420. 00| 1400. 00000 16800. 00| 1254. 11000 15049. 32
INLET, J10 | | |
0072 720- 45055 5.000 EACH | 1530. 00000 7650. 00| 1450. 00000 7250. 00| 1236. 42000 6182. 10
INLET, MLO | [ [
0073 720- 45260 10.000 EACH | 1450. 00000 14500. 00| 850. 00000 8500. 00| 805. 58000 8055. 80
I I

Pl PE CATCH BASI N,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 201 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 37-0797609 [( 2 ) 35-1357381 [( 3 ) 35-0999231
| FEUTZ CONTRACTORS, | NC. | O MARA, DAVE CONTRACTCR | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0074 720- 45410 3.000 EACH | 2000. 00000 6000. 00| 1350. 00000 4050. 00| 2025. 54000 6076. 62
MANHOLE, C4 | |
0075 720- 95422 5.000 EACH | 3000. 00000 15000. 00| 1725. 00000 8625. 00| 2476. 64000 12383. 20
MANHOLE, J4 | | |
0076 720-98174 13.000 EACH | 2100. 00000 27300. 00| 1850. 00000 24050. 00| 1652. 14000 21477. 82
I NLET, B15 | | [
0077 720-98555 9.000 EACH | 2100. 00000 18900. 00| 1900. 00000 17100. 00| 1656. 56000 14909. 04
I NLET, C15 | | |
0078 732-03063 2.000 EACH | 2350. 00000 4700. 00| 2500. 00000 5000. 00| 1848. 41000 3696. 82
TAPPI NG SLEEVE , GATE VALVE, 16 IN. X 6 | | |
I'N I I I
0079 732-03063 2.000 EACH | 1840. 00000 3680. 00| 1900. 00000 3800. 00| 1977. 77000 3955. 54
TAPPI NG SLEEVE , GATE VALVE, 4 IN. X 4 | | |
[N, | | |
0080 732-03063 9.000 EACH | 1970. 00000 17730. 00| 2000. 00000 18000. 00| 2225. 43000 20028. 87
TAPPI NG SLEEVE , GATE VALVE, 6 IN. X 6 | | |
IN I I I
0081 732-03068 2.000 EACH | 95. 00000 190. 00| 225. 00000 450. 00| 55. 28000 110. 56
PIPE, CAP, WATER MAIN, 2 IN. AND 1,25 | |
[N, | | |
0082 732-03068 9.000 EACH | 200. 00000 1800. 00| 400. 00000 3600. 00| 55. 28000 497.52
PIPE, CAP, WATER MAIN, 6 IN | | |
0083 732-04750 4.000 EACH | 320. 00000 1280. 00| 475. 00000 1900. 00| 165. 85000 663. 40
CORPCRATION STOP , 2 IN. AND 1.25 IN | | |
0084 732-04836 3.000 EACH | 76. 00000 228. 00| 275. 00000 825. 00| 276. 41000 829. 23
GATE VALVE , 2 IN. AND 1.25 IN. | | |
0085 732-04836 11.000 EACH | 600. 00000 6600. 00| 500. 00000 5500. 00| 663. 38000 7297. 18
GATE VALVE , 6 IN. | | |
0086 732-04964 30.000 LFT | 18. 00000 540. 00| 38. 00000 1140. 00| 49. 63000 1488. 90
WATER MAIN, 2 IN AND 1.25 IN. [ [ |
0087 732-91738 4430.000 LFT | 31. 00000 137330. 00| 32. 50000 143975. 00| 40. 36000 178794. 80
WATER MAIN, DUCTILE IRON, 6 IN. [ [
0088 732-91742 9.000 EACH | 2000. 00000 18000. 00| 2525. 00000 22725. 00| 2599. 22000 23392. 98
FI RE HYDRANT | | |
0089 732-93403 41.000 EACH | 1130. 00000 46330. 00| 1100. 00000 45100. 00| 734. 48000 30113. 68
WATER SERVI CE CONNECTI ON, 0.75 IN | [
0090 732-94780 1.000 EACH | 1200. 00000 1200. 00| 2750. 00000 2750. 00| 900. 32000 900. 32
WATER SERVI CE CONNECTION , 1.25 IN | |
0091 732-94780 1.000 EACH | 1650. 00000 1650. 00| 3200. 00000 3200. 00| 1121. 45000 1121. 45
I I

WATER SERVI CE CONNECTION , 2 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 201 -6
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL CRDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM Dl STRI CT © VINCENNES DI STRI CT
SET-ASI DE :
|[( 1 ) 37-0797609 |[( 2 ) 35-1357381 3 ) 35-0999231
| FEUTZ CONTRACTORS, | NC. | O MARA, DAVE CONTRACTCR | HUNT PAVI NG COMPANY, | NC,
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0092 732-97009 5.000 EACH | 325. 00000 1625. 00| 350. 00000 1750. 00| 402. 79000 2013.95
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0093 801-04308 14.000 EACH | 440. 00000 6160. 00| 500. 00000 7000. 00| 503. 06000 7042. 84
ROAD CLOSURE S| GN ASSEMBLY | |
0094 801-06625 28.000 EACH | 109. 00000 3052. 00| 83. 00000 2324. 00| 82. 92000 2321.76
DETOUR ROUTE MARKER ASSEMBLY | | |
0095 801- 06640 6.000 EACH | 162. 00000 972. 00| 385. 00000 2310. 00| 386. 97000 2321. 82
CONSTRUCTI ON SIGN, A | | |
0096 801-07118 224.000 LFT | 23. 00000 5152. 00| 9. 40000 2105. 60| 9. 40000 2105. 60
BARRI CADE, II1-A | | |
0097 801-07119 155.000 LFT | 28. 00000 4340. 00| 11. 60000 1798. 00| 11. 61000 1799. 55
BARRI CADE, |I11-B | | |
0098 802-05704 756.000 LFT | 11. 00000 8316. 00| 9. 00000 6804. 00| 11. 61000 8777. 16
SI GN PCST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | | |
0099 802-76025 207.000 SFT | 22. 00000 4554, 00| 21. 00000 4347. 00| 20. 12000 4164. 84
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0100 805-01879 2.000 EACH | 785. 00000 1570. 00| 770. 00000 1540. 00| 729. 72000 1459. 44
SI GNAL SERVI CE | |
0101 805-04133 2.000 EACH | 840. 00000 1680. 00| 825. 00000 1650. 00| 570. 51000 1141. 02
SI GNAL PEDESTAL, 12 FT. |
0102 805- 05669 2.000 EACH | 813. 00000 1626. 00| 800. 00000 1600. 00| 3950. 43000 7900. 86
FLASH NG BEACON , SCHOOL SPEED LIM T | | |
ASSEMBLY | | |
0103 805- 06592 78.000 LFT | 18. 00000 1404. 00| 18. 50000 1443. 00| 26. 54000 2070. 12
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0104 805-78010 2.000 EACH | 1120. 00000 2240. 00| 1100. 00000 2200. 00| 1194. 09000 2388. 18
CONTROLLER AND CABI NET, FLASHER, SCOLID | | |
STATE | | |
0105 805-78190 4.000 EACH | 224. 00000 896. 00| 220. 00000 880. 00| 291. 89000 1167.56
TRAFFI C SIGNAL HEAD, 1 FACE, 12 IN | | |
AMBER | | |
0106 805-78467 78.000 LFT | 3. 00000 234. 00| 3. 00000 234. 00| 2. 12000 165. 36
SI GNAL CABLE, 3C 8GA. | |
0107 805-78470 440.000 LFT | 0. 17000 74. 80| 0. 17000 74. 80| 0. 33000 145. 20
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | |
0108 805-78510 28.000 LFT | 2. 50000 70. 00| 2. 50000 70. 00| 0. 80000 22.40

SI GNAL CABLE, 2C 16GA., SH ELDED [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 201 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 37-0797609 I ( ) 35-1357381 [( 3 ) 35-0999231
| FEUTZ CONTRACTCORS, | NC. | O MARA, DAVE CONTRACTCR | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0109 805- 78795 150.000 LFT | 11. 00000 1650. 00| 11. 00000 1650. 00| 8. 49000 1273. 50
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0110 805- 78900 2.000 EACH | 580. 00000 1160. 00| 578. 00000 1156. 00| 530. 70000 1061. 40
PEDESTAL FOUNDATION, A [ | |
0111 808-03439 80.000 LFT | 6. 60000 528. 00| 4.10000 328. 00| 4. 09000 327. 20
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
CROSSWALK, WH TE, 24 IN | | |
0112 808- 75245 6970.000 LFT | 0. 40000 2788. 00| 0. 40000 2788. 00| 0. 40000 2788. 00
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | [ |
I'N. I I |
0113 808- 75297 250.000 LFT | 6. 60000 1650. 00| 4.10000 1025. 00| 4.09000 1022. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0114 808- 75300 1410.000 LFT | 0. 87000 1226. 70| 1. 05000 1480. 50| 1. 05000 1480. 50
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ [ |
CROSSWALK LINE, 6 IN | | |
0115 604-07902 17.000 SYS | 116. 00000 1972. 00| 120. 00000 2040. 00| 130. 00000 2210. 00
CURB RAVP, CONCRETE, H 1 | | |
0116 616-06451 136.000 TON | 20. 00000 2720. 00| 20. 00000 2720. 00| 39. 11000 5318. 96
Rl PRAP, UNI FORM [ | [
SECTI ON TOTALS | $ 2,079, 151. 30| $ 2, 235, 621. 90| $ 2,451, 495. 18
------------------------------------------ g o S
CONTRACT TOTALS | $ 2,079, 151. 30| $ 2, 235, 621. 90| $ 2,451, 495. 18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 201 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1418333 [( 5 ) 35-1618530 [( 6 ) 35-2131982
| ROGERS GROLP, | AVERI CAN CONTRACTI NG & SERVI |J B | CONSTRUCTI ON | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  PAVEMENT REPLACEMENT
I
0001 105-06845 LUMP | 100000. 00000 100000. 00|  15000. 00000 15000. 00|  38403. 75000 38403. 75
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 13.000 MBS | 1500. 00000 19500. 00| 1400. 00000 18200. 00| 2000. 00000 26000. 00
FIELD OFFICE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  126000. 00000 126000. 00|  125000. 00000 125000. 00|  129300. 00000 129300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  55354. 00000 55354.00]  50000. 00000 50000. 00|  18047. 00000 18047. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02245 60.000 EACH | 275. 00000 16500. 00| 120. 00000 7200. 00| 50. 00000 3000. 00
TREE, 6 IN., REMOVE | | |
0009 202-02250 8.000 EACH | 385. 00000 3080. 00| 22. 00000 176. 00| 1. 00000 8.00
TREE, 10 IN., REMOVE | [ |
0010 202-02255 19.000 EACH | 600. 00000 11400. 00| 180. 00000 3420. 00| 1. 00000 19. 00
TREE, 18 IN., REMOVE | [ |
0011 202-02260 6.000 EACH | 875. 00000 5250. 00| 575. 00000 3450. 00| 1. 00000 6. 00
TREE, 30 IN., REMOVE [ | |
0012 202-02278 5610.000 LFT | 4. 60000 25806. 00| 8. 00000 44880. 00| 3. 10000 17391. 00
CURB, CONCRETE, REMOVE | |
0013 202-52710 2790.000 SYS | 4. 60000 12834. 00| 19. 00000 53010. 00| 4. 86000 13559. 40
SI DEWALK, CONCRETE, REMOVE | | |
0014 202-91385 12.000 EACH | 500. 00000 6000. 00| 265. 00000 3180. 00| 407. 30000 4887. 60
I NLET, REMOVE | | |
0015 202-91922 13.000 EACH | 500. 00000 6500. 00| 425. 00000 5525. 00| 200. 00000 2600. 00
STUWP, REMOVE | |
0016 203-02000 7920.000 CYS | 14. 25000 112860. 00| 12. 00000 95040. 00| 12. 65000 100188. 00
EXCAVATI ON,  COVMON | |
0017 205-06933 11.000 EACH | 87. 00000 957. 00| 50. 00000 550. 00| 52. 50000 577. 50
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0018 205- 06937 1460.000 LFT | 1. 50000 2190. 00| 1. 60000 2336. 00| 1. 68000 2452. 80
TEMPORARY SI LT FENCE | | |
0019 207-08268 9430.000 SYS | 17. 00000 160310. 00| 14. 00000 132020. 00| 17. 20000 162196. 00
SUBGRADE TREATMENT, TYPE |V | | [
0020 211-07454 7000.000 CYS | 30. 00000 210000. 00| 18. 00000 126000. 00| 40. 85000 285950. 00
|

STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 201 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID: R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1418333 [( 5 ) 35-1618530 [( 6 ) 35-2131982
| ROGERS GROUP, | NC. | AVERI CAN CONTRACTI NG & SERVI |J B | CONSTRUCTI ON | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0021 301-07448 3070.000 TON | 15. 00000 46050. 00| 20. 00000 61400. 00| 17. 42000 53479. 40
COMPACTED AGGREGATE, NO 53, BASE | | |
0022 304-07493 50.000 TON | 60. 00000 3000. 00| 70. 00000 3500. 00| 60. 00000 3000. 00
W DENI NG WTH HVA, TYPE B | | |
0023 306-08039 5050.000 SYS | 3. 00000 15150. 00| 4.00000 20200. 00| 1. 60000 8080. 00
M LLI NG, ASPHALT REMOVAL | | |
0024 401-07333 1090.000 TON | 45. 00000 49050. 00| 46. 00000 50140. 00| 45. 00000 49050. 00
QA HVA, 2, 76, SURFACE, 9.5 nm | | |
0025 401-07402 1820.000 TON | 44.00000 80080. 00| 45. 25000 82355. 00| 44. 00000 80080. 00
QA HVA, 2, 76, | NTERVEDI ATE, 19.0 mm | | |
0026 401-07407 1760.000 TON | 43. 00000 75680. 00| 40. 50000 71280. 00| 43. 00000 75680. 00
QA HVA, 2, 64, BASE, 25.0 nm | | |
0027 406- 05520 11.000 TON | 100. 00000 1100. 00| 220. 00000 2420. 00| 100. 00000 1100. 00
ASPHALT FOR TACK COAT | | |
0028 604-07894 7.000 SYS | 100. 00000 700. 00| 105. 00000 735. 00| 105. 00000 735. 00
CURB RAWP, CONCRETE, A | | [
0029 604-07896 19.000 SYS | 99. 00000 1881. 00| 105. 00000 1995. 00| 105. 00000 1995. 00
CURB RAVP, CONCRETE, B | | |
0030 604-07897 19.000 SYS | 98. 00000 1862. 00| 105. 00000 1995. 00| 105. 00000 1995. 00
CURB RAWP, CONCRETE, C | | |
0031 604-07898 29.000 SYS | 97. 00000 2813. 00| 105. 00000 3045. 00| 105. 00000 3045. 00
CURB RAVP, CONCRETE, D [ | |
0032 604-07900 27.000 SYS | 96. 00000 2592. 00| 125. 00000 3375. 00| 125. 00000 3375. 00
CURB RAWP, CONCRETE, F | | |
0033 604-07900 14.000 SYS | 95. 00000 1330. 00| 130. 00000 1820. 00| 130. 00000 1820. 00
CURB RAMP, CONCRETE, F 1 [ | |
0034 604-07901 453.000 SYS | 94. 00000 42582. 00| 105. 00000 47565. 00| 105. 00000 47565. 00
CURB RANP, CONCRETE, G | | |
0035 604-07901 177.000 SYS | 93. 00000 16461. 00| 110. 00000 19470. 00| 110. 00000 19470. 00
CURB RAMP, CONCRETE, G 1 [ | |
0036 604-07902 80.000 SYS | 92. 00000 7360. 00| 105. 00000 8400. 00| 105. 00000 8400. 00
CURB RAMP, CONCRETE, H | | |
0037 604-07903 10.000 SYS | 91. 00000 910. 00| 105. 00000 1050. 00| 105. 00000 1050. 00
CURB RAMP, CONCRETE, K | | |
0038 604-91531 3190.000 SYS | 28. 00000 89320. 00| 26. 00000 82940. 00| 26. 00000 82940. 00
SI DEWALK, CONCRETE, 4 IN. | | |
0039 604-91531 425.000 SYS | 43. 00000 18275. 00| 40. 00000 17000. 00| 40. 00000 17000. 00
SI DEWALK, CONCRETE, 4 IN. , CURB WALK | | |
0040 605-06120 710.000 LFT | 15. 00000 10650. 00| 14. 00000 9940. 00| 14. 00000 9940. 00
I

CURB, CONCRETE , BARRIER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 03/ 05
201 - 10

ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| 4 ) 35 1418333 [( 5 ) 35-1618530 [ 6 ) 35-2131982
| ROGERS GROUP, | AVERI CAN CONTRACTI NG & SERVI |J B |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMONT| UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ P S
0041 605-06140 6180.000 LFT | 13. 00000 80340. 00| 12. 00000 74160. 00| 12. 00000
CURB AND GUTTER CONCRETE | | |
0042 607-90826 1.000 EACH | 300. 00000 300. 00| 500. 00000 500. 00| 500. 00000
GUTTER TURNOUT, CONCRETE | | |
0043 610-07487 990.000 TON | 60. 00000 59400. 00| 61. 00000 60390. 00| 60. 00000
HVA FOR APPROACHES, TYPE B | | |
0044 611-05330 2690.000 SYS | 42. 00000 112980. 00| 35. 00000 94150. 00| 35. 00000
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
6 IN. | [ [
0045 611-06497 10. 000 EACH | 180. 00000 1800. 00| 105. 00000 1050. 00| 110. 25000
MAI LBOX ASSEMBLY, SINGLE | |
0046 611-06498 6.000 EACH | 200. 00000 1200. 00| 145. 00000 870. 00| 152. 25000
MAl LBOX ASSEMBLY, DOUBLE | | |
0047 616-02320 136.000 SYS | 10. 00000 1360. 00| 4.00000 544. 00| 1. 50000
GEOTEXTI LES | | |
0049 621-06574 7620.000 SYS | 3.00000 22860. 00| 3. 02000 23012. 40| 3. 17000
SCDDI NG | | |
0050 702-90915 5.000 CYS | 500. 00000 2500. 00| 600. 00000 3000. 00| 1000. 00000
CONCRETE, A | | |
0051 715-02181 120.000 LFT | 120. 00000 14400. 00| 140. 00000 16800. 00| 20. 00000
SANI TARY SEWER SERVI CE ADJUSTMENT | | |
0052 715-05024 330.000 LFT | 80. 00000 26400. 00| 98. 00000 32340. 00| 111. 14000
PIPE, TYPE 2, CIRCULAR 36 IN. | | |
0053 715-05149 1950.000 LFT | 55. 00000 107250. 00| 35. 00000 68250. 00| 46. 60000
PIPE, TYPE 2, GIRCULAR 12 IN | | |
0054 715-05151 20.000 LFT | 120. 00000 2400. 00| 38. 00000 760. 00| 107. 87000
PIPE, TYPE 2, ORCULAR 15 IN. | |
0055 715-05152 300.000 LFT | 40. 00000 12000. 00| 45. 00000 13500. 00| 74. 75000
PIPE, TYPE 2, CCROULAR 18 IN | |
0056 715-05154 1020. 000 LFT | 46. 00000 46920. 00| 60. 00000 61200. 00| 98. 05000
PIPE, TYPE 2, CROULAR 24 IN | |
0057 715-05156 1400. 000 LFT | 53. 00000 74200. 00| 80. 00000 112000. 00| 110. 54000
PIPE, TYPE 2, CG/ROULAR 30 IN | | [
0058 715-05428 7.000 LFT | 290. 00000 2030. 00| 200. 00000 1400. 00| 98. 07000
PI PE, SLOTTED VANE DRAIN, 12 IN | |
0060 715-08305 110.000 TON 100. 00000 11000. 00| 80. 00000 8800. 00| 100. 00000
HVA FOR STRUCTURE | NSTALLATI ON, TYPE B | |
0061 715-46040 1.000 EACH | 1500. 00000 1500. 00| 1200. 00000 1200. 00| 1210. 00000

PI PE END SECTION, 36 I N |

CONSTRUCTI ON | NC.
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 201 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1418333 [( 5 ) 35-1618530 [( 6 ) 35-2131982
| ROGERS GROUP, | NC. | AVER CAN CONTRACTI NG & SERVI |J B | CONSTRUCTI ON | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0062 720-01092 19.000 EACH | 3600. 00000 68400. 00| 4800. 00000 91200. 00| 3750. 30000 71255. 70
MANHOLE, J15, MODI Fl ED | | |
0063 720-03280 6.000 EACH | 3400. 00000 20400. 00| 4600. 00000 27600. 00| 3445. 00000 20670. 00
MANHOLE, J, MODIFIED Type 5 | | [
0064 720-06607 1.000 EACH | 875. 00000 875. 00| 750. 00000 750. 00| 205. 00000 205. 00
SLOTTED DRAI N CLEANOUT [ [ |
0065 720- 44000 10.000 EACH | 920. 00000 9200. 00| 375. 00000 3750. 00| 500. 00000 5000. 00
CASTING, ADJUST TO GRADE | |
0066 720- 44000 28.000 EACH | 920. 00000 25760. 00| 175. 00000 4900. 00| 50. 00000 1400. 00
CASTING ADJUST TO GRADE , WATER VALVE | | [
0067 720- 45005 4.000 EACH | 1600. 00000 6400. 00| 2900. 00000 11600. 00| 2069. 00000 8276. 00
I NLET, A2 | | |
0068 720- 45030 3.000 EACH | 1500. 00000 4500. 00| 2500. 00000 7500. 00| 1888. 50000 5665. 50
I NLET, E7 | |
0069 720- 45035 4.000 EACH | 1500. 00000 6000. 00| 2500. 00000 10000. 00| 1787. 00000 7148. 00
INLET, F7 | | [
0070 720-45041 10. 000 EACH | 2100. 00000 21000. 00| 3700. 00000 37000. 00| 2194. 50000 21945. 00
I NLET, H5 | | [
0071 720-45045 12.000 EACH | 1850. 00000 22200. 00| 2900. 00000 34800. 00| 1961. 20000 23534. 40
I NLET, J10 | | |
0072 720- 45055 5.000 EACH | 1850. 00000 9250. 00| 2900. 00000 14500. 00| 1995. 85000 9979. 25
I NLET, MLO | |
0073 720- 45260 10.000 EACH | 1575. 00000 15750. 00| 2000. 00000 20000. 00| 2136. 00000 21360. 00
Pl PE CATCH BASIN, 12 IN | |
0074 720-45410 3.000 EACH | 1850. 00000 5550. 00| 3000. 00000 9000. 00| 2740. 00000 8220. 00
MANHOLE, C4 | |
0075 720-95422 5.000 EACH | 2500. 00000 12500. 00| 3000. 00000 15000. 00| 3073. 10000 15365. 50
MANHOLE, J4 | |
0076 720-98174 13.000 EACH | 2500. 00000 32500. 00| 2900. 00000 37700. 00| 2785. 50000 36211. 50
I NLET, B15 | |
0077 720-98555 9.000 EACH | 2500. 00000 22500. 00| 2900. 00000 26100. 00| 3400. 00000 30600. 00
I NLET, C15 | | [
0078 732-03063 2.000 EACH | 2500. 00000 5000. 00| 2880. 00000 5760. 00| 2880. 00000 5760. 00
TAPPI NG SLEEVE , GATE VALVE, 16 IN. X 6 | |
I'N I I I
0079 732-03063 2.000 EACH | 2500. 00000 5000. 00| 2330. 00000 4660. 00| 2230. 00000 4460. 00
TAPPI NG SLEEVE , GATE VALVE, 4 IN. X 4 | |
IN. I I I
0080 732-03063 9.000 EACH | 2800. 00000 25200. 00| 2400. 00000 21600. 00| 2400. 00000 21600. 00
TAPPI NG SLEEVE , GATE VALVE, 6 IN. X 6 | |
I

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PACE : 201 -12
TABULATI ON CF BI DS

SI GN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 0.080 IN. TH CKNESS |

ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1418333 [( 5 ) 35-1618530 [( 6 ) 35-2131982
| ROGERS GROUP, | NC. | AVER CAN CONTRACTI NG & SERVI |J B | CONSTRUCTI ON | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0081 732-03068 2.000 EACH | 1100. 00000 2200. 00| 705. 00000 1410. 00| 705. 00000 1410. 00
PIPE, CAP, WATER MAIN, 2 IN. AND 1,25 | | |
I'N I I I
0082 732-03068 9.000 EACH | 1100. 00000 9900. 00| 900. 00000 8100. 00| 900. 00000 8100. 00
PIPE, CAP , WATER MAIN, 6 IN [ [ |
0083 732-04750 4.000 EACH | 1000. 00000 4000. 00| 755. 00000 3020. 00 755. 00000 3020. 00
CORPCRATION STOP , 2 IN. AND 1.25 IN | [ |
0084 732-04836 3.000 EACH | 1000. 00000 3000. 00| 525. 00000 1575. 00| 525. 00000 1575. 00
GATE VALVE , 2 IN AND 1.25 IN [ | [
0085 732-04836 11.000 EACH | 1000. 00000 11000. 00| 715. 00000 7865. 00| 715. 00000 7865. 00
GATE VALVE , 6 IN | |
0086 732-04964 30.000 LFT | 43.00000 1290. 00| 40. 00000 1200. 00| 40. 00000 1200. 00
WATER MAIN, 2 IN AND 1.25 IN [ |
0087 732-91738 4430.000 LFT | 32. 00000 141760. 00| 70. 50000 312315. 00| 68. 00000 301240. 00
WATER MAIN, DUCTILE IRON, 6 IN | | |
0088 732-91742 9.000 EACH | 2600. 00000 23400. 00| 2800. 00000 25200. 00| 2800. 00000 25200. 00
FI RE HYDRANT | | |
0089 732-93403 41.000 EACH | 800. 00000 32800. 00| 800. 00000 32800. 00| 800. 00000 32800. 00
WATER SERVI CE CONNECTI ON, 0.75 IN. | [
0090 732-94780 1.000 EACH | 1300. 00000 1300. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
WATER SERVI CE CONNECTION , 1.25 IN. | | |
0091 732-94780 1.000 EACH | 1900. 00000 1900. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
WATER SERVI CE CONNECTION , 2 IN. | | |
0092 732-97009 5.000 EACH | 350. 00000 1750. 00| 600. 00000 3000. 00| 600. 00000 3000. 00
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0093 801-04308 14.000 EACH | 500. 00000 7000. 00| 568. 16000 7954. 24| 414. 75000 5806. 50
ROAD CLOSURE S| GN ASSEMBLY | | |
0094 801-06625 28.000 EACH | 85. 00000 2380. 00| 140. 96000 3946. 88| 98. 70000 2763. 60
DETOUR ROUTE MARKER ASSEMBLY | |
0095 801- 06640 6.000 EACH | 400. 00000 2400. 00| 208. 56000 1251. 36 152. 25000 913. 50
CONSTRUCTION SI GN, A | [ |
0096 801-07118 224.000 LFT | 9. 00000 2016. 00| 29. 99000 6717. 76| 21. 90000 4905. 60
BARRI CADE, I11-A | [ |
0097 801-07119 155.000 LFT | 11. 00000 1705. 00| 35. 96000 5573. 80| 26. 25000 4068. 75
BARRI CADE, I11-B | | |
0098 802-05704 756.000 LFT | 9. 00000 6804. 00| 8. 15000 6161. 40| 10. 45000 7900. 20
SIGN PCST, SQUARE, 1, UNREI NFORCED [ [ |
ANCHOR BASE | | [
0099 802- 76025 207.000 SFT | 21. 00000 4347. 00| 19. 00000 3933. 00| 20. 90000 4326. 30
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 03/ 05
201 -13

ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1418333 [( 5 ) 35-1618530 6 ) 35-2131982
| ROGERS GROUP, | AVERI CAN CONTRACTING & SERVI |J B | CONSTRUCTI ON | NG
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0100 805-01879 2.000 EACH | 775. 00000 1550. 00| 700. 00000 1400. 00| 693. 00000 1386. 00
SI GNAL SERVI CE | | |
0101 805-04133 2.000 EACH | 815. 00000 1630. 00| 750. 00000 1500. 00| 542. 00000 1084. 00
SI GNAL PEDESTAL, 12 FT. | [
0102 805- 05669 2.000 EACH | 790. 00000 1580. 00| 725. 00000 1450. 00| 390. 50000 781. 00
FLASH NG BEACON , SCHOOL SPEED LIMT | | [
ASSEMBLY | | |
0103 805- 06592 78.000 LFT | 18. 00000 1404. 00| 16. 75000 1306. 50| 25. 20000 1965. 60
CONDUI T, STEEL, GALVANIZED, 2 IN | |
0104 805- 78010 2.000 EACH | 1100. 00000 2200. 00| 1000. 00000 2000. 00| 1134. 00000 2268. 00
CONTROLLER AND CABI NET, FLASHER SOLID | |
STATE | [ |
0105 805- 78190 4.000 EACH | 220. 00000 880. 00| 200. 00000 800. 00| 277. 25000 1109. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 12 IN. | | |
AVBER | [ [
0106 805-78467 78.000 LFT | 3. 00000 234. 00| 2. 70000 210. 60| 2. 02000 157. 56
SI GNAL CABLE, 3C 8GA | [ |
0107 805-78470 440.000 LFT | 0. 15000 66. 00| 0. 15000 66. 00| 0. 32000 140. 80
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. [ | |
0108 805- 78510 28.000 LFT | 2.00000 56. 00| 2. 25000 63. 00| 0. 76000 21.28
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0109 805- 78795 150. 000 LFT | 11. 00000 1650. 00| 10. 00000 1500. 00| 8. 06000 1209. 00
SAW CUT FCR ROADVAY LOOP AND SEALER | | [
0110 805-78900 2.000 EACH | 575. 00000 1150. 00| 525. 00000 1050. 00| 505. 00000 1010. 00
PEDESTAL FOUNDATION, A [ | |
0111 808-03439 80.000 LFT | 4.00000 320. 00| 8. 49000 679. 20| 6. 20000 496. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ [ |
CROSSWALK, WH TE, 24 IN | [
0112 808- 75245 6970.000 LFT | 0. 40000 2788. 00| 0. 52000 3624. 40| 0. 38000 2648. 60
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N I I I
0113 808- 75297 250.000 LFT | 4. 00000 1000. 00| 8. 49000 2122. 50| 6. 20000 1550. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 24 IN, | | |
0114 808- 75300 1410.000 LFT | 1. 00000 1410. 00| 1. 12000 1579. 20| 0. 82000 1156. 20
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | [
0115 604-07902 17.000 SYS | 100. 00000 1700. 00| 105. 00000 1785. 00| 105. 00000 1785. 00
I

CURB RAMP, CONCRETE, H 1 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 201 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 060, 833. 83 ROUTE : 4TH STREET
CALL ORDER : 201 CONTRACT ID : R -28027-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
[( 4 ) 351418333 [( 5 ) 35-1618530 [( 6 ) 35-2131982
| ROGERS GROUP, | NC. | AVERI CAN CONTRACTI NG & SERVI |J B | CONSTRUCTI ON | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANVOUNT
------------------------------------------ T
0116 616-06451 136.000 TON | 35. 00000 4760. 00| 35. 00000 4760. 00| 23. 79000 3235. 44
Rl PRAP, UNI FORM | [ I
SECTI ON TOTALS | $ 2, 525, 544. 00 $ 2,595, 380. 24] $ 2,717, 418. 72
------------------------------------------ T

CONTRACT TOTALS | $ 2,525, 544. 00| $ 2,595, 380. 24| $ 2,717,418.72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 3,999, 977. 94

CALL CRDER : 205

LETTI NG DATE : 04/20/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

R -28030-B
GREENFI ELD DI STRI CT
04/ 30/ 06 COVPLETI ON DATE

MARI ON

DATE :
PAGE :

05/ 03/ 05
205 -1

1  35-1609544

SCHUTT- LOCKABI LL GO

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07040 13. 000
FI ELD CFFICE, C

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG RI GHT OF WAY

0007 202-02278 255. 000
CURB, CONCRETE, REMOVE

0008 202-02279 140. 000
CURB AND GUTTER, REMOVE

0009 202-52710 1607. 000
S| DEWALK, CONCRETE, REMOVE

0010 202-99080 2.000
CONCRETE, REMOVE

0011 203-02000 3180. 000
EXCAVATI ON, COVMON

0012 210-03827 3. 000
FQUNTAI N, DRI NKI NG , REFURBI SHED

0014 210-05106 5. 000
CONCRETE POND, REMOVE

0015 210-05533 2. 000

GRATE , ACCESS

----- R
ENHANCEMENT, STREETSCAPE

[( 1 ) 35 1609544
| SCHUTT- LOCKABI LL 0O |
|| UNIT PRICE AM:JUNT|
LUMP I 54000. 00000 54000. 00||
MOS || 2435. 40000 31660. 2o||
DOL { 1. 00000 1. ool
DOL , 1. 00000 1. ool
LUMP || 186248. 27000 186248. 27||
LUMP { 120877. 01000 120877. 01||
LFT || 7. 30000 1861. 50I
LFT || 6. 57000 919. 80||
SYS || 6. 39000 10268. 73||
cYs || 666. 00000 1332. 00||
cYs || 30. 12000 95781. 60||
EACH || 1044. 00000 3132. oo||
EACH || 1566. 00000 7830. oo||
00000 5544.00’

I
EACH | 2772.
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PACE : 205 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 999, 977. 94 ROUTE :
CALL ORDER : 205 CONTRACT ID : R -28030-B COUNTI ES : MARI ON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1609544 I ( ) I ( )
| SCHUTT- LOOKABI LL CO [ |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0016 210-05758 LUMP | 325620. 00000 325620. 00| |
BU LDI NG , STAGE | | |
0017 210-05758 LUMP | 99000. 00000 99000. 00| |
BULDING , TRELLIS [ [ |
0018 210-05815 1.000 EACH | 6804. 00000 6804. 00| |
LI GHTI NG CONTRCL  STATI ON | | |
0019 210-05893 1.000 EACH | 8640. 00000 8640. 00| |
METAL , ORNAMENTAL, CAST BRONZE | [ |
0020 210-06544 2.000 EACH | 1620. 00000 3240. 00| |
W NDOWS , DEMOLI TI ON [ | [
0021 210-06799 3.000 CYS | 6274. 80000 18824. 40| |
LI MESTONE , STEPS | | |
0022 210-07692 97.000 CFT | 301. 12000 29208. 64| |
GRANI TE , | NDI ANA, BOULDER 18 IN. TO 24 | | |
IN. I I I
0023 210-07692 12.000 CFT | 1080. 00000 12960. 00| |
GRANI TE , VENEER | | |
0024 210-07694 LUWP | 19980. 00000 19980. 00| |
TELECOMVUNI CATI ONS SYSTEM [ | |
0025 210-07695 45.000 LFT | 317. 81000 14301. 45] [
GRATE TRENCH , CURVED | | |
0026 210-07695 19.000 LFT | 308. 70000 5865. 30| |
GRATE TRENCH , STRAI GHT | | [
0027 210-07724 LUWP | 10800. 00000 10800. 00| |
WELL WATER SUPPLY SYSTEM [ | |
0028 210-08373 112.000 SYS | 36. 00000 4032. 00| |
SI DEWALK , STONE, REMOVE | [ |
0029 210-08374 2386.000 SFT | 26. 98000 64374. 28] |
STONE PAVING 2 IN [ | |
0030 210-08374 1600. 000 SFT | 34. 59000 55344. 00| |
STONE PAVING 6 IN | [ |
0031 210-08375 1433.000 CFT | 168. 83000 241933. 39 |
LI MESTONE , CUT | | |
0032 210-08376 26.000 CFT | 174. 46000 4535. 96| |
SANDSTONE [ | |
0033 210-08377 336.000 SFT | 52. 07000 17495. 52| |
GRANITE , INDIANA, BOUDER 2 IN TO9 | [ [
IN I I I
0034 210-08377 850. 000 SFT | 1. 44000 1224. 00| |
I I

GRANI TE , | NDI ANA BOULDER NO. 10 WASH |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 05/ 03/ 05
PAGE : 205 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 999, 977. 94 ROUTE :
CALL CRDER : 205 CONTRACT 1D : R -28030-B COUNTI ES : MARI ON
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
I ( ) 35- 1609544 [ ( ) | (
| SCHUTT- LOOKABI LL CO | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0035 210-08378 376.000 LFT | 74. 39000 27970. 64| |
STONE , SALVAGED | | |
0036 210- 08390 LUWP |  32400. 00000 32400. 00| |
WATER Cl RCULATI NG SYSTEM | | |
0037 210-08391 LUWP | 72360. 00000 72360. 00| |
S| GNAGE , | NTERPRETI VE | | |
0038 211-07454 1025.000 CYS | 28. 08000 28782. 00| |
STRUCTURE BACKFI LL | | |
0039 302- 07455 184.000 CYS | 41.11000 7564. 24| |
DENSE GRADED SUBBASE | | |
0040 303-04489 2233.000 TON | 27. 58000 61586. 14| |
COVPACTED CRUSHED AGGREGATE, 8 | | |
0041 306-08043 306.000 SYS | 17. 28000 5287. 68| |
M LLING TRANSI TI ON | | |
0042 402-07432 379.000 TON | 54. 00000 20466. 00| |
HVA SURFACE, TYPE A | | |
0043 402-07440 208.000 TON | 50. 49000 10501. 92| |
HVA BASE. TYPE A | | |
0044 402-07450 4.000 TON | 54. 00000 216. 00| |
HVA, TYPE A, WEDGE AND LEVEL | | |
0045 502- 06627 22.000 SYS | 103. 68000 2280. 96| |
PCCP, 6 IN. | | |
0046 601-04793 98.000 LFT | 388. 80000 38102. 40| |
GUARDRAI L , ALUM NUM | | |
0047 601-95871 97.000 LFT | 164. 16000 15923. 52| |
HANDRAI L , ALUM NUM | | |
0048 603- 04244 1.000 EACH | 8991. 00000 8991. 00| |
GATE , ORNAMENTAL | | |
0049 604- 04927 150.000 LFT | 21. 42000 3213. 00| |
CONCRETE CURB, MOUNTABLE | | |
0050 604- 06070 195.000 SYS | 27. 09000 5282. 55| |
S| DEWALK, CONCRETE | | |
0051 604-90256 3001.000 SYS | 37. 44000 112357. 44| |
SI DEWALK, CONCRETE, 6 IN. | | |
0052 605-06120 119.000 LFT | 20. 88000 2484. 72| |
CURB, CONCRETE | | I
0053 611- 03668 2.000 EACH | 3402. 00000 6804. 00| |
URN , ARCH TECTURAL PRECAST STONE | | |
0054 621-04316 200.000 LFT | 1. 08000 216. 00| |
I

SPADE EDGE



ENG NEER S ESTI MATE: $ 3,999, 977. 94

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PAGE : 205 -4

RQUTE :
COUNTIES : NARI ON

PLANT, DECI DUQUS TREE, MJLTI -STEM OVER |

CALL ORDER : 205 CONTRACT ID : R -28030-B
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1609544 I ( ) I ( )

| SCHUTT- LOCKABI LL 0O [ |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0055 621-06570 1100.000 CYS | 50. 40000 55440. 00| |
TOP SO L | | |
0056 621-06575 380.000 SYS | 6. 48000 2462. 40| |
SODDI NG NURSERY [ | [
0057 621-98038 182.000 CYS | 60. 48000 11007. 36| |
MULCH, HARDWOOD SHREDDED BARK [ [ |
0058 622-01937 203.000 EACH | 21. 60000 4384. 80| |
PLANT , DECI DUOUS SHRUB, 1 GAL. | | |
0059 622-01937 27.000 EACH | 36. 72000 991. 44| |
PLANT , VINES, 1 GAL. | |
0060 622-04648 1.000 EACH | 2619. 00000 2619. 00| |
TREE GRATE | [ |
0061 622-04992 4.000 EACH | 2304. 00000 9216. 00| |
DRAI N , POOL [ |
0062 622- 05605 128.000 EACH | 6. 48000 829. 44 |
PLANT, ANNUAL | | |
0063 622-05623 3.000 EACH | 90. 72000 272. 16 |
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, 36 IN. OR UNDER [ [ |
0064 622-05626 11.000 EACH | 345. 60000 3801. 60| |
PLANT, CONI FEROUS EVERGREEN, CONE, | [ [
BROAD UPRI GHT, OVER 72 TO 96 IN [ [ |
0065 622-05633 236. 000 EACH | 28. 08000 6626. 88| |
PLANT, CONI FEROUS EVERGREEN, PROSTRATE, | | |
BROAD SPREADI NG SEM SPREADING 18 IN. | | |
OR UNDER [ [ [
0066 622-05639 51.000 EACH | 54. 00000 2754. 00| |
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
IN I I I
0067 622-05640 24.000 EACH | 81. 00000 1944. 00| |
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
[N, | I |
0068 622-05641 15.000 EACH | 70. 20000 1053. 00| |
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |
I'N I I I
0069 622-05644 14.000 EACH | 108. 00000 1512. 00| |
PLANT, DECI DUOUS TREE, MULTI -STEM OVER | |
48 TO 72 IN. | [
0071 622-05646 1.000 EACH | 415. 80000 415. |
I
I

96 TO 120 IN



CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 8 FT. X 4 FT.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 205 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,999, 977. 94 ROUTE :
CALL ORDER : 205 CONTRACT 1D : R -28030-B COUNTI ES : MARI ON
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 1609544 | ( ) | (
| SCHUTT- LOOKABI LL QO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT|  UNIT PRICE AVDUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0072 622-05649 18.000 EACH | 324. 00000 5832. 00| |
PLANT, DECl DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN. | | |
0073 622- 05650 20.000 EACH | 513. 00000 10260. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | [ |
OVER 2 TO 2.5 IN. | [ [
0074 622-05651 10. 000 EACH | 594. 00000 5940. 00| |
PLANT, DECl DUOUS TREE, SINGLE STEM | | |
OVER 2.5 TO 3.5 IN [ | [
0075 622- 05652 25.000 EACH | 648. 00000 16200. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM [ | |
OVER 3.5 IN. | | |
0076 622- 05654 413.000 EACH | 21. 60000 8920. 80| |
PLANT, PERENNIAL , 1 GAL. | | |
0077 622- 05654 5650. 000 EACH | 3.51000 19831. 50| |
PLANT, PERENNIAL , 2 IN PLUG | | |
0079 702-01724 237.000 CYS | 586. 40000 138976. 80| |
CONCRETE, C, FOOTI NGS [ | |
0080 702- 05696 42.000 SFT | 88. 56000 3719. 52| |
WATERPROOFI NG , POOL | | |
0081 702-52376 194.000 CYS | 849. 14000 164733. 16| |
CONCRETE, C, STRUCTURES | | |
0082 702-93722 238.000 CYS | 544. 90000 129686. 20| [
CONCRETE, C | | |
0083 703- 06029 45570.000 LBS | 1. 04000 47392. 80| |
REI NFORCI NG BARS, EPOXY COATED [ | |
0084 706-95798 16. 000 EACH | 436. 50000 6984. 00| |
SCUPPER DRAI N | | |
0085 708-51814 9914.000 SFT | 0. 55000 5452. 70| |
WELDED STEEL W RE FABRI C | | |
0086 710-51870 960.000 SFT | 11. 76000 11289. 60| |
REPO NTI NG MASONRY | N STRUCTURES | | |
0087 711-04758 440.000 SFT | 14. 32000 6300. 80| |
SI DEWALK , COVPACTED AGGREGATE | | |
0089 712-04960 LUMP |  94500. 00000 94500. 00| |
RELOCATE PRI MARY ELECTRI CAL Di STRI BUTI O | | |
0090 714-26708 16.000 LFT | 791. 80000 12668. 80| |
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PACE : 205 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,999, 977. 94 ROUTE :
CALL ORDER : 205 CONTRACT ID : R -28030-B COUNTI ES : MARI ON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
(1 ) 35 1609544 I ( ) I ( )
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0091 715-04612 167.000 LFT | 148. 73000 24837. 91| |
PIPE , PVC, SDR 35, 10 IN. | | |
0093 715-04629 1.000 EACH | 1008. 00000 1008. 00| |
Pl PE CATCH BASIN, 10 IN | | |
0094 715-05161 275.000 LFT | 127. 61000 35092. 75| [
PIPE, TYPE 2, CIRCULAR 48 IN | | |
0095 715-05203 647.000 LFT | 14. 40000 9316. 80| |
PIPE, TYPE 4, G RCULAR 4 IN | | |
0096 715-05435 172.000 LFT | 28. 80000 4953. 60| |
Pl PE, UNDERDRAI N QUTLET, 4 IN. [ | [
0097 715-06004 1.000 EACH | 2394. 00000 2394. 00| |
CONCRETE ANCHOR, 48 I N | | |
0098 715-08282 62.000 TON | 64. 80000 4017. 60| |
HVA FOR STRUCTURE | NSTALLATION, TYPE A | | |
0101 715-96040 162.000 LFT | 73. 82000 11958. 84] |
PIPE, PVC, SDR 35, 12 IN | | |
0102 716-07637 165. 000 LFT | 1116. 36000 184199. 40| |
Pl PE | NSTALLATI ON, TRENCHLESS, 48 IN. | | |
0103 718-02616 86.000 LFT | 35. 50000 3053. 00| |
PIPE, PVC, SDR 35, 4 IN | [ |
0104 718-06532 3281.000 LFT | 0. 97000 3182. 57| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ | [
0105 718-99153 77.000 SYS | 6. 61000 508. 97| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0106 720- 04682 5.000 EACH | 581. 40000 2907. 00| |
I NLET NOZZLE | | |
0107 720- 44000 2.000 EACH | 576. 00000 1152. 00| [
CASTING ADJUST TO GRADE | [ |
0108 720- 44296 1.000 EACH | 468. 00000 468. 00| |
CAP | NLET [ [ |
0109 720- 45045 1.000 EACH | 1185. 48000 1185. 48| |
INLET, J10 | | [
0110 720- 45250 1.000 EACH | 1946. 88000 1946. 88| |
CATCH BASI N, K10 | | |
0111 720- 45260 6.000 EACH | 1022. 40000 6134. 40| |
Pl PE CATCH BASIN, 12 IN | | |
0112 720-45275 5.000 EACH | 1728. 00000 8640. 00| |
Pl PE CATCH BASIN, 24 IN | | |
0113 720-45410 5.000 EACH | 3538. 80000 17694. 00| |
I I

MANHOLE, ¢4 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 205 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,999, 977. 94 ROUTE :
CALL ORDER : 205 CONTRACT ID : R -28030-B COUNTI ES : MARI ON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1609544 I ( ) I ( )
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0114 720-94612 2.000 EACH | 6795. 00000 13590. 00| |
MANHOLE, K4 | | |
0115 720-98687 3.000 EACH | 2003. 40000 6010. 20| |
CATCH BASI N, MLO | | |
0117 732-01525 1.000 EACH | 2520. 00000 2520. 00| |
VALVE BOX , PLUG VALVE, 12 IN | | |
0118 732-01525 3.000 EACH | 639. 00000 1917. 00| |
VALVE BOX , PLUG VALVE, 4 IN. [ | [
0119 732-04751 3.000 EACH | 739. 80000 2219. 40| |
WATER SERVI CE CONNECTION, 0.75 IN., | | |
COPPER | | [
0120 732-04751 27.000 EACH | 669. 60000 18079. 20| |
WATER SERVI CE CONNECTI ON, 0.75 I N, | | [
STEEL | | |
0122 732-04837 4041. 000 EACH | 3. 51000 14183. 91 |
PLUG , NATIVE GRASS AND WLDFLOAER, 2 | | |
IN I I |
0123 732-04926 3.000 EACH | 412. 20000 1236. 60| |
VALVE , SHUT- OFF | | |
0124 732-04961 LUWP |  157320. 00000 157320. 00 |
FOUNTAI N MECHANI CAL SYSTEM | | |
0125 732-04964 723.000 LFT | 20. 99000 15175. 77| |
WATER MAIN , PVC, SCHEDULE 80, 0.75 IN | | |
0126 732-04964 175.000 LFT | 20. 45000 3578. 75| |
WATER MAIN , PVC, SCHEDULE 80, 1 IN. | | [
0127 732-04964 420.000 LFT | 22.91000 9622. 20| |
WATER MAIN , PVC, SCHEDULE 80, 1.5 IN. | [ |
0128 732-04964 76.000 LFT | 25. 60000 1945. 60| |
WATER MAIN , PVC, SCHEDULE 80, 2 IN | | |
0129 732-04964 55.000 LFT | 30. 06000 1653. 30| [
WATER MAIN , PVC, SCHEDULE 80, 2.5 IN. | | |
0130 732-04964 55.000 LFT | 32. 40000 1782. 00| |
WATER MAIN , PVC, SCHEDULE 80, 3 IN | | |
0131 732-04964 65.000 LFT | 33. 05000 2148. 25| |
WATER MAIN , PVC, SCHEDULE 80, 4 IN. | [ [
0132 732-04964 95.000 LFT | 36. 72000 3488. 40| |
WATER MAIN , PVC, SCHEDULE 80, 6 IN. | | |
0133 732-04964 100. 000 LFT | 43. 20000 4320. 00| |
WATER MAIN , PVC, SCHEDULE 80, 8 IN. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 205 -8
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 3,999, 977. 94 ROUTE :
CALL ORDER : 205 CONTRACT ID : R -28030-B COUNTI ES : MARI ON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 1609544 I ( ) I ( )
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e mceemeeeoo-
0134 732-04964 200.000 LFT | 21. 56000 4312. 00| |
WATER MAIN , PVC, SCHEDULE 80. 1.25 IN | | |
0135 732-04983 LUMP | 10800. 00000 10800. 00| |
PI PE , WATER, DOMESTIC | | |
0136 732-04987 1.000 EACH | 6480. 00000 6480. 00| |
CONNECTI ON , ELECTRI CAL, TO FISH POND | | |
Cl RCULATI NG | | |
0137 802-04314 27.000 EACH | 621. 00000 16767. 00| |
SI GN FOUNDATI ON, 1 POST | [ |
0138 802-04314 19.000 EACH | 792. 00000 15048. 00| |
SI GN FOUNDATI ON, 2 POST | | |
0140 805-02971 LUWP | 5400. 00000 5400. 00| |
ELECTRI CAL SERVI CE TO STAGE | | |
0141 805-04973 3889.000 LFT | 7.02000 27300. 78| |
CONDUI T, PVC, 0.75 IN. | | |
0142 805-04973 240.000 LFT | 33. 48000 8035. 20| |
CONDU T , PVC, 4 IN. | | [
0143 805-06101 24.000 EACH | 810. 00000 19440. 00| |
FOUNDATI ON , LIGHT TYPE A | [ |
0144 805-06101 3.000 EACH | 4320. 00000 12960. 00| |
FOUNDATI ON , LI GHT TYPE A, PARKI NG LOT | | |
0145 805-06101 10. 000 EACH | 626. 40000 6264. 00| |
FOUNDATI ON , TYPE B | | |
0146 807-02560 LUWP | 4320. 00000 4320. 00 |
ELECTR CAL WORK , CONNECTI ON TO | | |
FOUNTAI N PUVP | | |
0147 807-04651 810.000 LFT | 6. 87000 5564. 70| |
WRE , THHN, 500 MCM | [
0148 807-04651 13616. 000 LFT | 0. 54000 7352. 64 |
WRE , THHN, NO. 10 | | [
0149 807-04651 270.000 LFT | 2. 32000 626. 40| |
WRE , THHN, NO. 2 | | |
0150 807-04866 10.000 EACH | 1854. 36000 18543. 60| |
LUM NAI RE , TYPE B [ | [
0151 807-04866 24.000 EACH | 2538. 00000 60912. 00| |
LUM NAI RE AND POLE, TYPE A | | |
0152 807-04866 3.000 EACH | 1784. 16000 5352. 48] |
LUM NAI RE AND POLE, TYPE Al | [ |
0153 807-04999 1.000 EACH | 2700. 00000 2700. 00| [
|

PCST , UTILITY, 100 AWP [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 05/03/05
PACE : 205 -9
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3,999, 977. 94 RQUTE :
CALL CRDER : 205 CONTRACT ID : R -28030-B COUNTIES : NARI ON

LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
(1 ) 35 1609544 I ( ) I ( )
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0154 807-06796 1.000 EACH | 2484. 00000 2484. 00| |
ELECTRI C PANEL 1L-1A [ | [
0155 807-06796 1.000 EACH | 6264. 00000 6264. 00| [
ELECTRI C PANEL 1L-5 | | |
0156 210-08410 LUMP |  64800. 00000 64800. 00| |
BENCH SEATING AMPHI THEATER | | |
0157 715-05152 109.000 LFT | 42. 48000 4630. 32 |
PIPE, TYPE 2, CIRCULAR 18 IN | | |
0158 715-05146 209.000 LFT | 33. 30000 6959. 70| |
PIPE, TYPE 2, CROULAR 6 IN. [ | |
0159 715-05147 279.000 LFT | 40. 68000 11349. 72| |
PIPE, TYPE 2, CROULAR 8 IN. | | |
0160 303-93714 22.000 EACH | 469. 51000 10329. 22| |
BOULDER , GRANITE, INDIANA, 24 IN TO | | |
36 IN. | | [
0161 303-93714 9.000 EACH | 874. 60000 7871. 40| |
BOULDER , GRANITE, INDIANA, 36 IN TO | | |
48 IN. | | |
0162 805-87780 1.000 EACH | 4104. 00000 4104. 00| |
O RCU T BREAKER , 400 A, SINGLE PHASE | [ [
0163 805-87780 1.000 EACH | 2808. 00000 2808. 00| |
Ol RCU T BREAKER , ENCLOSED, SINGLE PHAS | | |
0164 807-06796 1.000 EACH | 1296. 00000 1296. 00| |
ELECTRI C SUPPORT STRUCTURE | | |
0165 807-06796 1.000 EACH | 2376. 00000 2376. 00| |
ELECTRI C PANEL C | | |
0166 714-01366 24.000 LFT | 864. 80000 20755. 20| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 10 FT. X 4 FT. [ | |
0167 715-05149 422.000 LFT | 67. 05000 28295. 10| |
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0168 715-04612 265.000 LFT | 19. 67000 5212. 55| |
PIPE, TYPE 2, CIRCULAR 4 IN | | |
0169 622-01937 7.000 EACH | 194. 40000 1360. 80| |
PLANT , DECI DUOUS TREE, SINGLE STEM | [ |
SECTI ON TOTALS | $ 3,724, 965. 41 $ | $
------------------------------------------ o
CONTRACT TOTALS | $ 3,724, 965. 41| $ 0. 00| $




UNDERGROUND STORAGE TANK, REMOVE AND
DI SPCSE, 3000 THROUGH 6000 GALLONS

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 215 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 148, 448. 75 ROUTE : SR 67
CALL ORDER : 215 CONTRACT ID : R -28046-C COUNTI ES : JAY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/21/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONBI D
1 90-0177865 H S CONSTRUCTORS LLC $ 151, 298. 00 100. 0000%
[( 1 ) 90-0177865 I ( ) I ( )
| H'S CONSTRUCTCRS LLC | |
LINE NO/ |TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
I I I
0001 110-01001 LUWP | 7500. 00000 7500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-03000 LUMP | 69726. 50000 69726. 50| |
HOUSES AND BUI LDI NGS, REMOVE , 1ST | | |
BUI LDI NG | | |
0003 202-03000 LUMP |  28715.00000 28715. 00| |
HOUSES AND BUI LDI NGS, REMOVE , 2ND | | |
BUI LDI NG [ [ |
0004 202- 05544 800.000 GAL | 0. 54000 432. 00| |
REGULATED MATERI ALS, DI SPCSE, C, SLUDG | | |
0005 202- 05545 150.000 CYS | 54. 89000 8233. 50| |
REGULATED MATERIALS, DISPOSE, C, SOL | | |
0006 202- 05549 800.000 GAL | 1. 75000 1400. 00| |
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
0007 202- 05550 150.000 CYS | 42.59000 6388. 50| |
REGULATED MATERIALS, REMOVE, C, SOL | [ [
0008 202- 05554 800.000 GAL | 1. 00000 800. 00| |
REGULATED MATERI ALS, TRANSPCRT, C | [ |
SLUDGE | | |
0009 202- 05555 150.000 CYS | 10. 50000 1575. 00| |
REGULATED MATERI ALS, TRANSPORT, C, SO | | |
0010 202-05571 12.000 EACH | 162. 00000 1944. 00| |
TESTING FOR WASTES , SOIL, ' THP, | | |
GRODRO (48 HR RESULTS) | | |
0011 202-05571 8.000 EACH | 42.00000 336. 00 |
TESTI NG FOR WASTES , WATER ' BTEX/ MIBE' | | |
0012 202-05824 3.000 EACH | 7615. 00000 22845. 00| |
I
I
|

CAPACI TY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 148, 448.75

DATE : 05/03/05
PACE : 215 -2

RQUTE : SR 67

CALL ORDER : 215 CONTRACT ID : R -28046-C COUNTI ES : JAY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 90-0177865 I ( ) I ( )
| H'S CONSTRUCTCRS LLC | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-
0013 621-01004 1.000 EACH | 500. 00000 500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0014 621-06559 475.000 SYS | 1. 90000 902. 50| |
MULCHED SEEDI NG R | | |
SECTI ON TOTALS [ $ 151, 298. 00| $ | $
------------------------------------------ o m m e m e e e e e et et et e e e e e e e e e e e e e e e e m e memeeoeeoo-
CONTRACT TOTALS | $ 151, 298. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 221 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 221 CONTRACT ID : R -28058 A COUNTI ES : POSEY
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 09/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-0626844 RUDCLPH, J.H & CO $ 238, 880. 72 100. 0000%

2  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 263, 554.38 110. 3289%




DATE : 05/03/05

| NDI ANA DEPARTVENT OF TRANSPORTATI ON
PAGE : 231 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 2
CALL ORDER : 231 CONTRACT ID : R -28063-B COUNTI ES : PORTER
LETTI NG DATE : 04/20/05 10:00 AM DISTRCT  : LAPORTE Di STRICT
CONTRACT TIME : 10/14/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW Bl D
1 351817574 YARDBERRY LANDSCAPE $ 80, 300. 00 100. 0000%
2 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 85,000.00 105. 8531%
$ 94, 600.00 117.8082%

3 35-1487677 MARSHALL, G E., INC




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 301
LETTI NG DATE : 04/20/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STR CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-27040-A
GREENFI ELD DI STRI CT
65 WORK DAYS

RQUTE :

COUNTI ES :

PROJECT( S)

us 27

VAYNE

DATE : 05/03/05
PAGE : 301 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.

985, 500. 00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 747, 355. 89

CALL CRDER
LETTI NG DATE :

311
04/20/05 10:00 AM

CONTRACT ID :
DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

RS-27578-A

LAPCRTE DI STRI CT
45 WORK DAYS

1  35-0918397
2  35-1065659
3  35-1120685

RI ETH RI LEY CONSTRUCTI ON
BROCKS CONSTRUCTI ON COMPANY | NC

WALSH & KELLY I NC

DATE : 05/03/05
PAGE : 311 -1
ROUTE : SR 23
COUNTI ES : ST. JOSEPH
PROJECT(S) :
TOTAL % OVER
BI D LOW Bl D
$ 1,239, 072.35 100. 0000%
$ 1,299, 628.81 104. 8872%
$ 1,331,543.70 107. 4630%

LINE NO/ | TEM CODE /
| TEM DESCRI PTI ON

HVA RESURFACE

SECTI ON 0001

0001 105-06845

CONSTRUCTI ON ENG NEERI NG |

0002 105-07039
FIELD CFFICE, B
0003 105-07577
CELLULAR SERVI CE
0004 106-03285
FAI LED MATERI AL
0005 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0006 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0007 202-02245
TREE, 6 IN.,

0008 202-02271
HEADWALL, REMOVE

0009 202-90277

REMOVE

0010 202-96133
Pl PE, REMOVE
0011 203-02000
EXCAVATI ON, COMMON
0012 203-02080
LI NEAR GRADI NG
0013 207-08268
SUBGRADE TREATMENT,

I
I
|
DETECTOR HOUSI NG REMOVE |
I
I
I
I

(1 ) 35 0918397 [( 2 ) 35 1065659 [( 3 ) 35-1120685
| RIETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON COMPANY | WALSH & KELLY | NC
AT QUANTI TY " UNIT PRI CE Ancxhnf UNIT PRICE Am(lhﬂ; UNIT PRICE AMOUNT
-------------------- g o S
LUMP |  15000. 00000 15000.00} 7500. 00000 7500.00I 5000. 00000 5000. 00
9.000 MXS | 1900. 00000 17100.00, 1375. 00000 12375.00{ 1950. 00000 17550. 00
9.000 MOS I 132. 00000 1188.00% 150. 00000 1350.001 385. 00000 3465. 00
1.000 DOL } 1. 00000 1.00{ 1. 00000 1.00I 1. 00000 1.00
1.000 DOL , 1. 00000 1.00I 1. 00000 1.00I 1. 00000 1.00
LUMP |  45000. 00000 45000.00, 64900. 00000 64900.00I 65000. 00000 65000. 00
3.000 EACH | 500. 00000 1500.00I 300. 00000 900.00, 220. 00000 660. 00
31.000 EACH 301. 00000 9331.00I 210. 00000 6510.00, 150. 00000 4650. 00
2.000 EACH 150. 00000 300.00, 280. 00000 560.00J 280. 00000 560. 00
42.000 LFT 38. 75000 1627.50, 17. 50000 735.00I 50. 00000 2100. 00
3950.000 CYS 9. 00000 35550.00} 6. 00000 237oo.ool 15. 00000 59250. 00
0.500 MLE 6500. 00000 3250.00, 10000. 00000 5000.00{ 12000. 00000 6000. 00
3501. 000 SYS I 13. 25000 46388.25, 16. 00000 56016.00, 15. 00000 52515. 00

TYPE |V |



ENG NEER S ESTI MATE: $ 1, 747, 355. 89
CALL CRDER @ 311
LETTI NG DATE : 04/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RS-27578-A
LAPCRTE DI STRI CT

RQUTE :
COUNTI ES :

SR 23
ST. JOSEPH

DATE :
PAGE :

05/ 03/ 05
311 -2

LINE NO/ ITEM CODE / ALT

| 1 ) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

2

I ( ) 35-1065659
| BROOKS CONSTRUCTI ON' COVPANY

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRI CE

------------------------------------------ T
0014 211-07454 15.000 CYS | 23. 25000 348. 75| 11. 70000 175. 50|
STRUCTURE BACKFI LL | | |
0015 303-07449 935.000 TON | 21. 25000 19868. 75| 21. 50000 20102. 50|
COVPACTED AGGREGATE, NO 73 | | |
0016 304-07490 500.000 TON | 20. 00000 10000. 00| 40. 00000 20000. 00|
HVA PATCH NG TYPE B [ [ |
0017 306- 08036 63560. 000 SYS | 0. 40000 25424. 00| 0. 20000 12712. 00|
M LLING ASPHALT, 2 IN. | | |
0018 306- 08042 12085.000 SYS | 0. 60000 7251. 00| 0. 75000 9063. 75|
M LLI NG SCAR FI CATI OV PROFI LE | | |
0019 306- 08043 1650. 000 SYS | 0. 95000 1567. 50| 5. 40000 8910. 00|
M LLI NG TRANSI TI ON | | |
0020 401- 06264 LUWP | 5000. 00000 5000.00]  10000. 00000 10000. 00|
PROFI LOGRAPH, HVA | | |
0021 401-07327 5800.000 TON | 39. 50000 229100. 00| 44. 00000 255200. 00|
QC/ Q& HVA, 2, 70, SURFACE, 9.5 nm | | |
0022 401-07378 7750.000 TON | 36. 50000 282875. 00| 34. 50000 267375. 00|
Qx HVA, 2, 70, | NTERVEDI ATE, 12.5 mm | | |
0023 402-07441 5250.000 TON | 35. 00000 183750. 00| 39. 50000 207375. 00|
HVA BASE, TYPE B | [ |
0024 406- 05520 50.000 TON | 1. 00000 50. 00| 150. 00000 7500. 00|
ASPHALT FOR TACK CQOAT | | |
0025 506- 06333 240.000 SYS | 40. 00000 9600. 00| 30. 00000 7200. 00|
PCCP PATCHI NG FULL DEPTH [ | |
0026 610-07487 1285.000 TON | 59. 50000 76457. 50| 57. 00000 73245. 00|
HVA FOR APPROACHES, TYPE B | | |
0027 611-95023 4.000 EACH | 200. 00000 800. 00| 61. 50000 246. 00|
MAl LBOX ASSEMBLY, RESET | | |
0028 612-04315 18.160 TON | 895. 00000 16253. 20| 895. 00000 16253. 20|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0029 612- 05081 1.000 EACH | 2500. 00000 2500. 00| 3000. 00000 3000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | [ |
0030 612-60410 304.000 EACH | 8. 50000 2584. 00| 8. 50000 2584. 00|
DRI LLED HOLE FOR UNDERSEAL | [ [
0031 615- 06527 2.000 EACH | 400. 00000 800. 00| 280. 00000 560. 00|
MONUMENT, SECTI ON CORNER | [ [
0032 616- 06451 38.400 TON | 40. 00000 1536. 00| 47. 00000 1804. 80|
I I

RI PRAP, UNI FORM

3 ) 35-1120685
| WALSH & KELLY I NC

UNIT PRI CE

30.
21.
40.

0.

0.

0.
6500.
44.
35.
32.

250.

60.
150.
895.

3000.

350.
30.

00000

00000

00000

80000

80000

80000

00000

00000

00000

00000

00000

. 00000

00000

00000

00000

00000

. 50000

00000
00000

19635.
20000.
50848.
9668.
1320.
6500.
255200.
271250.
168000.
12500.
240.
77100.
600.
16253.

3000.

2584.

700.

1152.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
20

00

00

00
00



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 311 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 747, 355. 89 ROUTE : SR 23
CALL ORDER : 311 OONTRACT ID : RS-27578-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| ) 35- 0918397 [( 2 ) 35-1065659 (3 ) 35-1120685
| RIETH RI LEY CONSTRUCTI ON | BROOKS OONSTRUCTI ON OOMPANY | WALSH & KELLY | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 621-06574 1300.000 SYS | 6. 00000 7800. 00| 4.86000 6318. 00| 4. 86000 6318. 00
SCDDI NG | | |
0034 715-01662 1763.000 LFT | 7.00000 12341. 00| 8. 00000 14104. 00| 7.00000 12341. 00
PIPE CLEANING 12 INTO 48 IN DIA | | |
0035 715-02397 2.000 EACH | 2000. 00000 4000. 00| 2000. 00000 4000. 00| 1600. 00000 3200. 00
SAFETY METAL END SECTION, 4:1, 36 IN. | |
0036 715-02979 93.000 LFT | 77.00000 7161. 00| 125. 52000 11673. 36| 77. 00000 7161. 00
PI PE, POLYETHYLENE LINER 12 IN. [ | |
0037 715-03403 268.000 LFT | 84. 00000 22512. 00| 127. 95000 34290. 60| 84. 00000 22512. 00
Pl PE, POLYETHYLENE LINER 15 IN. | | |
0038 715-03487 4.000 EACH | 1700. 00000 6800. 00| 2000. 00000 8000. 00| 1200. 00000 4800. 00
SAFETY METAL END SECTION, 4:1, 30 IN. | | |
0039 715-05019 24.000 LFT | 70. 75000 1698. 00| 25. 00000 600. 00| 100. 00000 2400. 00
PIPE, TYPE 1, CIRCULAR 36 IN. [ | |
0040 715-05118 4.000 LFT | 112. 00000 448. 00| 85. 00000 340. 00| 240. 00000 960. 00
PIPE, TYPE 1, CROULAR 12 IN [ | |
0041 715-05119 62.000 LFT | 33. 00000 2046. 00| 25. 00000 1550. 00| 120. 00000 7440. 00
PIPE, TYPE 1, CROULAR 15 IN. | | |
0042 715-05125 8.000 LFT | 126. 00000 1008. 00| 85. 00000 680. 00| 345. 00000 2760. 00
PIPE, TYPE 1, CIRCULAR 30 IN. [ | |
0043 715-05151 30.000 LFT | 80. 50000 2415. 00| 25. 00000 750. 00| 60. 00000 1800. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0044 715-46000 2.000 EACH | 473. 00000 946. 00| 250. 00000 500. 00| 350. 00000 700. 00
PI PE END SECTION, 12 IN [ | |
0045 715- 46005 25.000 EACH | 491. 00000 12275. 00| 270. 00000 6750. 00| 370. 00000 9250. 00
PI PE END SECTION, 15 IN | | |
0046 715-96913 72.000 LFT | 190. 00000 13680. 00| 228. 90000 16480. 80| 190. 00000 13680. 00
Pl PE, POLYETHYLENE LINER 36 IN. | | |
0047 720- 44000 1.000 EACH | 169. 00000 169. 00| 260. 00000 260. 00| 400. 00000 400. 00
CASTING ADJUST TO GRADE | |
0048 801-06203 1912.000 LFT | 0. 45000 860. 40| 0. 45000 860. 40| 0. 20000 382. 40
TEMPORARY PAVEMENT MARKI NG, 4 [N, | | |
0049 801- 06207 1912.000 LFT | 0. 70000 1338. 40| 1. 00000 1912. 00| 1. 40000 2676. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN I I I
0050 801-06640 31.000 EACH | 72.00000 2232. 00| 72.00000 2232. 00| 72. 00000 2232.00
CONSTRUCTI ON SI GN, A | |
0051 801-06775 LUMP |  45000. 00000 45000. 00|  41380. 00000 41380.00]  54000. 00000 54000. 00
I

MAI NTAI NI NG TRAFFI C



ENG NEER S ESTI MATE: $ 1, 747, 355. 89
CALL CRDER @ 311
LETTI NG DATE : 04/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RS-27578-A
LAPCRTE DI STRI CT

RQUTE :
COUNTI ES :

SR 23
ST. JOSEPH

DATE :
PAGE :

05/ 03/ 05
311 -4

LINE NO/ ITEM CCDE / ALT

PAVEMENT MESSAGE MARKI NGS,

| ) 35- 0918397
| RIETH RI LEY CONSTRUCTI ON

| ) 35-1065659
| BROOKS CONSTRUCTI ON' COVPANY

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE

------------------------------------------ P S
0052 804-04435 41.000 EACH | 5. 00000 205. 00| 8. 00000 328. 00|
DELI NEATCR POST, REMOVE , FLEXI BLE | | [
0053 804-06771 16.000 EACH | 17. 00000 272. 00| 17. 00000 272. 00|
DELI NEATCR POST, FLEXIBLE , GRAY [ [ |
NON- REFLECTI VE | | |
0054 804-06771 49.000 EACH | 19. 50000 955. 50| 19. 50000 955. 50|
DELI NEATOR PCST, FLEXIBLE , WH TE | |
0055 805-01844 200.000 LFT | 14. 00000 2800. 00| 20. 00000 4000. 00|
CONDUI T, STEEL, GALVANIZED, 2 IN, | | |
UNDERGROUND | | |
0056 805-78470 1112.000 LFT | 0. 30000 333. 60| 0. 60000 667. 20|
SI GNAL CABLE, ROADVWAY LOCP, 1C 14GA | | |
0057 805- 78485 35.000 LFT | 1. 00000 35. 00| 1. 40000 49. 00|
SI GNAL CABLE, 5C 14GA. | | |
0058 805- 78490 45.000 LFT | 1. 00000 45. 00| 1. 50000 67. 50|
SI GNAL CABLE, 7C 14GA. | | |
0059 805- 78510 221.000 LFT | 1. 00000 221. 00| 1. 30000 287. 30|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0060 805-78785 2.000 EACH | 450. 00000 900. 00| 500. 00000 1000. 00|
SI GNAL DETECTOR HOUSI NG | | |
0061 805-78795 550.000 LFT | 11. 00000 6050. 00| 7. 60000 4180. 00|
SAW CUT FOR ROADVWAY LOCP AND SEALER | | |
0062 805-92951 7.000 EACH | 220. 00000 1540. 00| 320. 00000 2240. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0063 805-94684 127.000 LFT | 1. 00000 127. 00| 1. 10000 139. 70|
SI GNAL CABLE DETECTOR, LEAD IN, |NSTALL | | |
0064 808-06703 44300.000 LFT | 0. 25000 11075. 00| 0. 23000 10189. 00|
LINE, THERMVOPLASTIC, SOLID, WH TE, 4 IN | | [
0065 808- 75240 3960.000 LFT | 0. 25000 990. 00| 0. 23000 910. 80|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
IN I I I
0066 808- 75245 14405.000 LFT | 0. 25000 3601. 25| 0. 23000 3313. 15
LINE, THERVOPLASTIC, SCOLID, YELLOW 4 | | |
[N, | I |
0067 808- 75297 225.000 LFT | 3. 65000 821. 25| 3. 65000 821. 25|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0068 808- 75320 6.000 EACH | 77. 50000 465. 00| 77.50000 465. 00|
I I
I

THERMOPLASTI C, LANE | NDI CATI ON ARROW |

3 ) 35-1120685
| WALSH & KELLY I NC

UNIT PRI CE

17.

19.

20.

500.

320.

77.

40000

00000

50000

00000

. 60000

. 40000

. 50000

. 30000

00000

. 50000

00000

. 10000
. 23000

. 23000

. 23000

. 65000

50000

1.

272.

955.

4000.

667.

49.

67.

287.

1000.

4125.

2240.

139.

10189.

910.

3313.

821.

465.

.40

00

50

00

20

00

50

30

00

00

00

70

00

80

15

25

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 747, 355. 89

CALL CRDER @ 311 CONTRACT ID : RS-27578-A
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET-ASI DE :

DATE : 05/03/05
PAGE : 311 -5

RQUTE : SR 23

COUNTI ES : ST. JOSEPH

(1 ) 35 0918397
| RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]

[( 2 ) 35-1065659 [( 3 ) 35-1120685
| BROOKS CONSTRUCTI ON COVPANY | WALSH & KELLY | NC

I
AVMOUNT|  UNIT PRI CE ANOUNT

UNIT PRICE
------------------------------------------ g
0069 808-75325 3.000 EACH | 112. 00000 336. 00| 112. 00000 336. 00| 112. 00000 336. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) [ | |
0070 808- 75340 1.000 EACH | 460. 00000 460. 00| 460. 00000 460. 00| 460. 00000 460. 00
PAVEMENT MESSAGE MARKI NGS, [ | |
THERVOPLASTI C, WORD, RXR | | |
0071 808- 75996 395.000 EACH | 5. 00000 1975. 00| 6. 20000 2449. 00| 8. 00000 3160. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0072 808-75998 395.000 EACH | 17. 50000 6912. 50| 17. 50000 6912. 50| 17. 50000 6912. 50
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
0073 805- 05582 1.000 EACH | 1100. 00000 1100. 00| 650. 00000 650. 00| 650. 00000 650. 00
FI BER CPTI C TERM NATI ON | | |
0074 805-01842 2.000 EACH | 560. 00000 1120. 00| 1700. 00000 3400. 00| 850. 00000 1700. 00
HANDHOLE, SI GNAL | | |
SECTI ON TOTALS | $ 1, 239, 072. 35| $ 1,299, 628. 81| $ 1,331, 543. 70
------------------------------------------ o m m e m o e e e et et ot e o e e o e e e e e et e e e e e e memeeoeaooo-
CONTRACT TOTALS | $ 1, 239, 072. 35| $ 1, 299, 628. 81| $ 1,331, 543. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PACE : 317 -1

ENG NEER S ESTIMATE: $ 882, 069. 80 ROUTE : SR 237
CALL CRDER : 317 CONTRACT D : RS-27595-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 803, 000. 00 100. 0000%
2 350626844 RUDOLPH, J.H & CO $ 898, 946. 40 111.9485%
[( 1 ) 35 2040801 2 ) 35 0626844 I ( )
| GOHVANN ASPHALT & CONSTR, | |RUDOLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m o m e e e e e e e et et e e e o m e e e e e e e e e e e e e e e meemeeeoo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUMP | 12300. 00000 12300. 00| 5500. 00000 5500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 7.000 MOS | 1100. 00000 7700. 00| 1775. 00000 12425. 00|
FIELD OFFICE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNENT | | |
0005 110-01001 LUMP | 40150. 00000 40150. 00|  44500. 00000 44500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 2800. 00000 2800. 00| 1600. 00000 1600. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 100.000 LFT | 6. 50000 650. 00| 10. 60000 1060. 00|
GUARDRAI L, REMOVE | | |
0008 202-02844 1.000 EACH | 1320. 00000 1320. 00| 1320. 00000 1320. 00|
SI GN STRUCTURE, OVERHEAD, MONOTUBE, | | |
REMOVE | | [
0009 202- 74050 1.000 EACH | 144. 00000 144. 00| 144. 00000 144. 00|
SIGN, OVERHEAD, REMOVE | | |
0010 202-93741 2.000 EACH | 351. 00000 702. 00| 530. 00000 1060. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0011 202-99626 1.000 EACH | 650. 00000 650. 00| 750. 00000 750. 00|
FOUNDATI ON FOR SI GNING,  REMOVE | | |
0012 203-02376 LUMP | 15000. 00000 15000.00]  12500. 00000 12500. 00|
EXCAVATI ON, COMMON, FCR DI TCH GRADING | | |
0013 205-06931 100.000 TON | 22. 00000 2200. 00| 27.00000 2700. 00|
I

TEMPORARY CHECK DAM REVETMENT R PRAP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PACE : 317 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 882, 069. 80 ROUTE : SR 237
CALL ORDER : 317 CONTRACT ID : RS-27595-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/05 10:00 AM DISTRCT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-0626844 I ( )
| GOHVANN ASPHALT & CONSTR, | |RUDOLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeeoo-
0014 213-08058 444.000 CYS | 57. 00000 25308. 00| 51. 00000 22644. 00|
FLOMBLE BACKFI LL | | |
0015 303-07449 950. 000 TON | 15. 40000 14630. 00| 22. 00000 20900. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0016 304-07490 500. 000 TON | 85. 00000 42500. 00| 66. 00000 33000. 00|
HVA PATCH NG TYPE B [ | |
0017 306-08042 76920.000 SYS | 0. 11000 8461. 20| 0. 30000 23076. 00|
M LLI NG SCAR FI CATI ON/ PROFI LE | | |
0018 306-08043 1340.000 SYS | 0. 55000 737. 00| 4. 85000 6499. 00|
M LLI NG, TRANSI TI ON | | |
0019 401-07328 6460.000 TON | 39. 00000 251940. 00| 43. 75000 282625. 00|
Q: HVA, 3, 70, SURFACE, 9.5 mm | | |
0020 402-07451 150. 000 TON | 39. 00000 5850. 00| 70. 00000 10500. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0021 405-05517 20.000 TON | 400. 00000 8000. 00| 325. 00000 6500. 00|
ASPHALT FOR PRI ME COAT | | |
0022 406- 05520 24.000 TON | 172. 00000 4128. 00| 192. 00000 4608. 00|
ASPHALT FOR TACK COAT | | |
0023 610-07487 1102.000 TON | 47. 00000 51794. 00| 104. 00000 114608. 00|
HVA FOR APPROACHES, TYPE B | | |
0024 616-02320 6311.000 SYS | 1. 30000 8204. 30| 1. 40000 8835. 40|
GEOTEXTI LES | | [
0025 616-06451 5753.000 TON | 16. 15000 92910. 95| 18. 50000 106430. 50|
Rl PRAP, UNI FCRM | | |
0026 621-01004 2.000 EACH | 600. 00000 1200. 00| 600. 00000 1200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0027 621-06559 200.000 SYS | 7. 50000 1500. 00| 7. 50000 1500. 00|
MULCHED SEEDI NG R | | |
0028 715-05121 429.000 LFT | 67. 00000 28743. 00| 72. 00000 30888. 00|
PIPE, TYPE 1, CIRCULAR 18 IN. | | |
0029 715-05123 48.000 LFT | 85. 00000 4080. 00| 84. 00000 4032. 00|
PIPE, TYPE 1, CIRCULAR 24 IN | | |
0030 715-05125 204.000 LFT | 73. 00000 14892. 00| 76. 00000 15504. 00|
PIPE, TYPE 1, CRCULAR 30 IN | | |
0031 715-08283 110.000 SYS | 55. 00000 6050. 00| 86. 00000 9460. 00|
POCP FRO STRUCTURE | NSTALLATI ON | | |
0032 715-08305 98.000 TON | 63. 00000 6174. 00| 86. 00000 8428. 00|
I

HVA FOR STRUCTURE | NSTALLATION, TYPE B | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 317 -3
TABULATI ON CF BI DS

PAVEMENT MESSAGE MARKI NGS,

THERMOPLASTI C, LANE | NDI CATI ON ARROW
0050 808-75325 1.000 EACH

PAVEMENT MESSAGE MARKI NGS,

THERMOPLASTI C, WORD (ONLY)

I
I'N. I
[
I

ENG NEER S ESTIMATE: $ 882, 069. 80 ROUTE : SR 237
CALL ORDER : 317 CONTRACT ID : RS-27595-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-0626844 I ( )
| GOHVANN ASPHALT & CONSTR, | |RUDOLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 715-46010 10.000 EACH | 265. 00000 2650. 00| 525. 00000 5250. 00
Pl PE END SECTI ON, 18 IN. | |
0034 715- 46020 1.000 EACH | 300. 00000 300. 00| 550. 00000 550. 00
Pl PE END SECTION, 24 IN [ |
0035 715- 46030 4.000 EACH | 380. 00000 1520. 00| 650. 00000 2600. 00
PI PE END SECTI ON, 30 I N | | I
0036 801-06203 7680.000 LFT | 0. 35000 2688. 00| 0. 45000 3456. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0037 801-06207 7680.000 LFT | 0. 90000 6912. 00| 1. 20000 9216. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN, | | [
0038 801-06640 76.000 EACH | 105. 00000 7980. 00| 79. 00000 6004. 00
CONSTRUCTI ON SI GN, A | | |
0039 801-06775 LUMP | 61945. 77000 61945. 77|  13000. 00000 13000. 00
MAI NTAI NI NG TRAFFI C | | |
0040 801-07118 96.000 LFT | 26. 50000 2544. 00| 12. 00000 1152. 00
BARRI CADE, 111-A | [
0041 805-02503 480.000 LFT | 0. 30000 144. 00| 0. 30000 144.00
CABLE, ROADVAY LOOP, 1C 14GA. [ | |
0042 805-78795 300.000 LFT | 7. 68000 2304. 00| 7. 75000 2325. 00
SAW CUT FCR ROADVAY LOOP AND SEALER | | [
0043 808-06705 472.000 LFT | 0. 79000 372. 88 1. 00000 472.00
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0044 808-06706 83.000 LFT | 7.90000 655. 70| 3. 00000 249. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 24 | | |
IN | [ I
0045 808-06712 1360.000 LFT | 0. 21000 285. 60| 0. 08000 108. 80
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0046 808-06713 63235.000 LFT | 0. 08000 5058. 80| 0. 08000 5058. 80
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0047 808-06714 46080.000 LFT | 0. 08000 3686. 40| 0. 08000 3686. 40
LINE, PAINT, SOLID, YELLON 4 IN | | |
0048 808- 75215 250.000 LFT | 2.90000 725. 00| 1. 50000 375. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 12 |
I
0049 808- 75320 2.000 EACH 65. 00000 130. 00| 62. 00000 124. 00
I
I
|
I

| |

75. 00000 75. 00| 87. 00000 87.00
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05

PACE : 317 -4

ENG NEER S ESTIMATE: $ 882, 069. 80 ROUTE : SR 237
CALL ORDER : 317 CONTRACT ID : RS-27595-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-0626844 I ( )
| GOHVANN ASPHALT & CONSTR, | | RUDOLPH, J.H. & CO |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0051 808-92027 140.000 LFT | 0. 79000 110. 60| 1. 00000 140. 00|
LINE, THERVOPLASTIC, SCLID, YELLOW 8 | | |
IN I I |
0052 808-96016 102.000 LFT | 2. 90000 295. 80| 1. 50000 153. 00|
LINE, THERMOPLASTIC, SOLID, YELLON 12 | [ |
IN | [
0053 801- 06625 27.000 EACH | 98. 00000 2646. 00| 60. 00000 1620. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0054 715-05246 412.000 LFT | 79. 00000 32548. 00| 92. 00000 37904. 00|
PIPE, TYPE 1, DEFORVED, 14.7 SQ FT. | [ |
0055 715-05840 2.000 EACH | 1050. 00000 2100. 00| 2200. 00000 4400. 00|
CONCRETE ANCHOR, M N. AREA 14.7 SQ FT. | | |
0056 720- 45085 1.000 EACH | 2330. 00000 2330. 00| 2700. 00000 2700. 00|
INLET, T14 [ [ [
0057 211-07454 71.000 CYS | 32. 00000 2272. 00| 47.50000 3372. 50|
STRUCTURE BACKFI LL | | |
SECTI ON TOTALS [ $ 803, 000. 00| $ 898, 946. 40| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 803, 000. 00| $ 898, 946. 40| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 503, 074. 82

CALL ORDER : 321 CONTRACT I D : RS-27695-A
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 08/05/05 COVPLETI ON DATE

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

DATE : 05/03/05
PAGE : 321 -1

ROQUTE : SR 124

1 35-1139301 E & B PAVING [|NC
2  35-1065659 BROCKS CONSTRUCTI ON COVPANY | NC

COUNTI ES :  HUNTI NGTON
PROJECT( S)
TOTAL % OVER
BI D LOW BI D
$ 985, 610. 80 100. 0000%
$ 1,141, 668.10 115. 8336%

| (

| E & B PAVING | NC
LINE NO/ I TEM CODE / ALT [

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

1 ) 35-1139301

o

2 ) 35-1065659

I ( )

ROOKS CONSTRUCTI ON COVPANY |

AMOUNT|  UNIT PRICE
e e e e mmeeeem o o m e e eieeieaiaoon o m e e e eeeee e +- -
SECTI ON 0001  ASPHALT RESURFACE & W DEN NG
I I I
0001 105-06845 LUMP | 10000. 00000 10000. 00| 4120. 00000 4120. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 600. 00000 3600. 00| 1535. 00000 9210. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 49000. 00000 49000.00]  56500. 00000 56500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0006 202-02241 100.000 LFT | 30. 00000 3000. 00| 2. 15000 215. 00|
GUARDRAI L, REMOVE | [ |
0007 203-90014 6.000 STA | 600. 00000 3600. 00| 500. 00000 3000. 00|
LI NEAR GRADI NG | | |
0008 205-06933 3.000 EACH | 30. 00000 90. 00| 125. 00000 375. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0009 211-07454 15.000 CYS | 56. 00000 840. 00| 72. 58000 1088. 70|
STRUCTURE BACKFI LL [ [ |
0010 213-04324 50.000 CYS | 300. 00000 15000. 00| 200. 00000 10000. 00|
FLOMBLE FI LL | | |
0011 303-01180 200.000 TON | 4. 00000 800. 00| 5. 00000 1000. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0012 304-07490 180.000 TON | 70. 00000 12600. 00| 67. 42000 12135. 60|
HVA PATCH NG TYPE B [ [ |
0014 304-07493 9360.000 TON | 17. 00000 159120. 00| 22. 67000 212191. 20|
I I

W DENI NG WTH HVA, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 321 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,503, 074. 82 ROUTE : SR 124
CALL ORDER : 321 CONTRACT I D : RS-27695-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
(1 ) 351139301 [( 2 ) 35-1065659 I ( )
| E & B PAVING | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e e e meecemeeoon
0015 306-08033 50000. 000 SYS | 0. 01000 500. 00| 0. 01000 500. 00|
MLLING ASPHALT, 1 IN | | |
0016 306-08043 2300.000 SYS | 0. 01000 23. 00| 0. 89000 2047. 00|
M LLI NG, TRANSI TI ON | | |
0017 401-06264 LUWP | 3000. 00000 3000. 00| 3500. 00000 3500. 00|
PROFI LOGRAPH, HVA | | |
0018 401-07321 5700.000 TON | 22.00000 125400. 00| 31. 00000 176700. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0019 401-07371 10420.000 TON | 22. 00000 229240. 00| 30. 42000 316976. 40|
QA HVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | [
0020 402-07451 440.000 TON | 27.00000 11880. 00| 34. 60000 15224. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0021 406- 05520 26.000 TON | 145. 00000 3770. 00| 225. 98000 5875. 48]
ASPHALT FOR TACK COAT | | |
0022 507-07479 480.000 TON | 50. 00000 24000. 00| 68. 82000 33033. 60|
HVA PARTI AL DEPTH PATCH , TYPE B | | |
0023 601-06035 2975.000 LFT | 7. 00000 20825. 00| 5. 70000 16957. 50|
GUARDRAI L, RESET | | |
0024 601-06854 2.000 EACH | 2100. 00000 4200. 00| 2875. 00000 5750. 00|
GUARDRAI L, WBEAM NESTED | | |
0025 601-94689 8.000 EACH | 2771. 08000 22168. 64| 2400. 00000 19200. 00|
GUARDRAI L END TREATMENT, S | | [
0026 601-99105 675.000 LFT | 14. 00000 9450. 00| 15. 95000 10766. 25|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0027 608-04395 20.000 TON | 37. 57000 751. 40| 83. 91000 1678. 20|
AGGREGATE FOR SHOULDER DRAI NS | | |
0028 610-07487 400.000 TON | 12. 00000 4800. 00| 52. 60000 21040. 00|
HVA FOR APPROACHES, TYPE B | | |
0029 615-06520 4.000 | 331. 44000 1325. 76| 318. 44000 1273. 76|
MONUVENT, RE- ESTABLI SH | | [
0030 616-02320 350.000 SYS | 2.00000 700. 00| 1. 46000 511. 00|
GEOTEXTI LES | | |
0031 616-06405 350.000 TON | 21. 29000 7451. 50| 25. 00000 8750. 00|
Rl PRAP, REVETMENT | | |
0032 621-01004 1. 000 [ 250. 00000 250. 00| 250. 00000 250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0033 621-06545 0.250 TON | 1200. 00000 300. 00| 1200. 00000 300. 00|
I

FERTI LI ZER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 503, 074. 82

DATE : 05/03/05
PACE : 321 -3

ROQUTE : SR 124

TRANSVERSE MARKI NGS, THERMOPLASTI C,

CALL ORDER : 321 CONTRACT I D : RS-27695-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |INC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0034 621-06559 150. 000 SYS | 4. 30000 645. 00| 4.30000 645. 00|
MULCHED SEEDI NG R [ [ |
0035 715-04612 80.000 LFT | 211. 00000 16880. 00| 153. 87000 12309. 60|
PIPE, TYPE 1, CIRCULAR 76 IN. | | [
0036 715-05208 20.000 LFT | 27. 00000 540. 00| 39. 87000 797. 40|
PIPE, TYPE 4, CIROULAR 15 IN. | | |
0037 715-05212 20.000 LFT | 35. 00000 700. 00| 49. 66000 993. 20|
PIPE, TYPE 4, CIRCULAR 24 IN [ | |
0038 715- 06358 2.000 EACH | 1100. 00000 2200. 00| 971. 85000 1943. 70|
CONCRETE ANCHOR, 78 I N | | |
0039 801-04308 5.000 EACH | 110. 00000 550. 00| 110. 00000 550. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0040 801-06207 1000.000 LFT | 6. 00000 6000. 00| 5. 00000 5000. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0041 801-06625 28.000 EACH | 40. 00000 1120. 00| 40. 00000 1120. 00|
DETOUR ROUTE MARKER ASSENMBLY | | |
0042 801- 06640 40.000 EACH | 57. 00000 2280. 00| 57. 00000 2280. 00|
CONSTRUCTI ON SI GN, A | [ |
0043 801- 06645 2.000 EACH | 20. 00000 40. 00| 20. 00000 40. 00|
CONSTRUCTI ON SI G\, B | | [
0044 801-06775 LUWP |  186000. 00000 186000. 00|  113187. 51000 113187. 51|
MAI NTAI NI NG TRAFFI C | | |
0045 801-07119 288.000 LFT | 6. 00000 1728. 00| 6. 00000 1728. 00|
BARRI CADE, I11-B | [ |
0046 802-05704 325.000 LFT | 10. 00000 3250. 00| 10. 50000 3412. 50|
SI GN POST, SQUARE, 1, UNREl NFORCED | | |
ANCHOR BASE | | |
0047 802-91122 16.000 EACH | 120. 00000 1920. 00| 130. 00000 2080. 00|
SIGN, GROUND MOUNTED, RESET | | |
0048 804-06771 10. 000 EACH | 30. 00000 300. 00| 26. 00000 260. 00|
DELI NEATCR POST, FLEXI BLE | | |
0049 808-06703 39525.000 LFT | 0. 22000 8695. 50| 0. 22000 8695. 50|
LINE, THERVOPLASTIC, SOLID, WH TE, 4 IN | [ |
0050 808-06712 4100.000 LFT | 2.00000 8200. 00| 0. 12000 492. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN [ | |
0051 808-06714 4400.000 LFT | 2.00000 8800. 00| 0. 12000 528. 00|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0052 808- 75297 30.000 LFT | 2. 50000 75. 00| 2. 50000 75. 00|
I I I
I I I

STCP LINE, 24 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 321 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 503, 074. 82 ROUTE : SR 124
CALL ORDER : 321 CONTRACT ID : RS-27695-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0053 303-07449 2000.000 TON | 3. 00000 6000. 00| 13. 18000 26360. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0054 801-06203 2000.000 LFT | 1. 00000 2000. 00| 4.50000 9000. 00|
TEMPORARY PAVEMENT MARKING, 4 I N | | [
SECTI ON TOTALS | $ 985, 610. 80| $ 1, 141, 668. 10| $
------------------------------------------ o m o e e e e e et e et e e e e e e e e e e e e e e e eeeeeoo o
CONTRACT TOTALS | $ 985, 610. 80| $ 1, 141, 668. 10| $




ENG NEER S ESTI MATE: NONE BELOWV
CALL CRDER : 3283
LETTI NG DATE : 04/20/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-27712-C
VI NCENNES DI STRI CT
60 WORK DAYS

RQUTE :

COUNTI ES :

PROJECT( S)

DATE : 05/03/05
PACE : 323 -1

1  35-2126716 WABASH VALLEY ASPHALT CO. LLC.

154
SULLI VAN
TOTAL % OVER
BI D LONBI D
$ 1,553,191.31 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 1, 825, 758. 53

TABULATI ON CF BI DS

RQUTE : SR 60

DATE : 05/03/05
PACE : 331 -1

CALL ORDER : 331 CONTRACT I D : RS-27950-A COUNTI ES : CLARK WASHI NGTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,272,000.00 100. 0000%
2 351357381 O MARA, DAVE CONTRACTOR $ 1,377,914.35 108. 3266%
(1 ) 35 2040801 [( 2 ) 351357381 I ( )
| GOHVANN ASPHALT & CONSTR., | | O MARA, DAVE CONTRACTCR |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e e e e e e et et e e e o e e e e e e e e e e e e e e e emeeoeaoo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07038 6.000 MOS | 1100. 00000 6600. 00| 1000. 00000 6000. 00|
FIELD OFFICE, A | [ |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL [ | [
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP |  63600. 00000 63600. 00| 8000. 00000 8000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 303-01180 3258.000 TON | 11. 50000 37467. 00| 12. 00000 39096. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0006 304-07490 500.000 TON | 76. 00000 38000. 00| 100. 00000 50000. 00|
HVA PATCH NG TYPE B | | |
0007 306-08042 336682.000 SYS | 0. 07000 23567. 74| 0. 20000 67336. 40|
M LLING SCARI FI CATI ON PROFI LE | | |
0008 306-08043 30909.000 SYS | 0. 05000 1545. 45| 0. 50000 15454. 50|
M LLI NG, TRANSI TI ON | | |
0009 401-07320 4606.500 TON | 29. 00000 133588. 50| 32. 00000 147408. 00|
QC/ QA HWVA, 1, 64, SURFACE, 9.5 mm | | |
0010 401-07328 23169.890 TON | 30. 30000 702047. 67| 33. 00000 764606. 37|
QC/ QA HVA, 3, 70, SURFACE, 9.5 mm [ | |
0011 402-07451 300.000 TON | 30. 30000 9090. 00| 50. 00000 15000. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0012 406- 05520 109.000 TON | 172. 00000 18748. 00| 180. 00000 19620. 00|
ASPHALT FOR TACK COAT | | |
0013 610-07487 2550.000 TON | 42. 00000 107100. 00| 45. 00000 114750. 00|
I

HVA FOR APPROACHES, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 331 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 825, 758. 53 ROUTE : SR 60
CALL ORDER : 331 CONTRACT 1D : RS-27950-A COUNTI ES : CLARK WASHI NGTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1357381 I ( )
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 720- 44000 2.000 EACH | 260. 00000 520. 00| 800. 00000 1600. 00|
CASTING ADJUST TO GRADE | |
0015 801-06203 22972.000 LFT | 0. 25000 5743. 00| 0. 25000 5743. 00|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0016 801-06207 22972.000 LFT | 0. 75000 17229. 00| 0. 50000 11486. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN. I | I
0017 801-06640 92.000 EACH | 105. 00000 9660. 00| 110. 00000 10120. 00|
CONSTRUCTI ON SI GN, A [ | |
0018 801-06775 LUMP | 20965. 41000 20965.41]  20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | [ [
0019 808-06712 19133.000 LFT | 0. 06000 1147. 98| 0. 06000 1147. 98|
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0020 808-06713 186170.000 LFT | 0. 08000 14893. 60| 0. 08000 14893. 60|
LINE, PAINT, SOLID, WHTE, 4 IN | |
0021 808-06714 92300. 000 LFT | 0. 09000 8307. 00| 0. 08500 7845. 50|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0022 808- 75297 149.000 LFT | 10. 00000 1490. 00| 10. 00000 1490. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN, [ | |
0023 808- 75300 40.000 LFT | 6. 00000 240. 00| 6. 00000 240. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSVALK LINE, 6 IN | | |
0024 808-75340 1.000 EACH | 1000. 00000 1000. 00| 1000. 00000 1000. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | |
0025 808- 75994 10.000 EACH | 12. 50000 125. 00| 15. 00000 150. 00|
PRI SMATI C REFLECTOR | | |
0026 808- 75996 2197.000 EACH | 5. 00000 10985. 00| 6. 00000 13182. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |
0027 808-75998 2197.000 EACH | 17. 45000 38337. 65| 19. 00000 41743. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS | $ 1, 272, 000. 00| $ 1,377, 914. 35| $
------------------------------------------ o m ot o e e e e e e e et o e e o e e e e et e e e e e e e meemee—ooo- oo
CONTRACT TOTALS | $ 1, 272, 000. 00| $ 1,377, 914. 35 $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 257, 608.51

CALL CRDER : 341

LETTI NG DATE : 04/20/05 10:00 AM

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

RS-27951-A

SEYMOUR DI STRI CT
25 WORK DAYS

RQUTE :

60

COUNTI ES : WASHI NGTON

DATE : 05/03/05
PAGE : 341 -1

CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 256, 300. 00 100. 0000%
2 351357381 O MARA, DAVE CONTRACTOR $ 288,893.55 112.7170%
(1 ) 35-2040801 | 2 ) 35-1357381 I ( )
| GOHVANN ASPHALT & CONSTR., | | O MARA, DAVE CONTRACTCR |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e e e e e e et et e e o e e e e e e e e e e e e e e e emeemeeoo-
SECTI ON 0001  ASPHALT RESURFACE
| I I
0001 105-07039 6.000 MXS | 1100. 00000 6600. 00| 1000. 00000 6000. 00|
FIELD OFFICE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | |
0004 110-01001 LUWP | 12800. 00000 12800.00]  15000. 00000 15000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 304-07490 250.000 TON | 106. 00000 26500. 00| 100. 00000 25000. 00|
HVA PATCH NG TYPE B [ [ |
0006 306-08032 1936.000 SYS | 1. 34000 2594. 24 2.00000 3872. 00|
M LLI NG, TRANSI TI ON [ | |
0007 306-08042 22497.000 SYS | 0. 74000 16647. 78] 1. 00000 22497. 00|
M LLING SCARI FI CATI ON PROFI LE | | |
0008 401-07334 1856.000 TON | 38. 00000 70528. 00| 47.50000 88160. 00|
QC/ QA HWA, 3, 76, SURFACE, 9.5 mm | | [
0009 406- 05520 8.000 TON | 172. 00000 1376. 00| 200. 00000 1600. 00|
ASPHALT FOR TACK COAT | | [
0010 503-03489 24.000 EACH | 16. 70000 400. 80| 10. 00000 240. 00|
RETROFI TTED TI E BARS | | |
0011 503-05240 100.000 LFT | 17. 10000 1710. 00| 10. 00000 1000. 00|
D-1 CONTRACTI ON JOI NT | | |
0012 506-06333 500.000 SYS | 122. 00000 61000. 00| 110. 00000 55000. 00|
PCCP PATCHI NG FULL DEPTH | | |
0013 610-07487 160.000 TON | 50. 00000 8000. 00| 60. 00000 9600. 00|
|

HVA FOR APPROACHES, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PAGE : 341 -2

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

ENG NEER S ESTIMATE: $ 257, 608. 51 ROUTE : 60
CALL ORDER : 341 CONTRACT I D : RS-27951-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1357381 I ( )
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 720- 44000 15.000 EACH | 260. 00000 3900. 00| 400. 00000 6000. 00|
CASTING, ADJUST TO GRADE | |
0015 801-06203 3900.000 LFT | 0. 35000 1365. 00| 0. 25000 975. 00|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0016 801-06207 3900.000 LFT | 0. 95000 3705. 00| 0. 50000 1950. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0017 801-06640 26.000 EACH | 110. 00000 2860. 00| 120. 00000 3120. 00|
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUMP |  17518. 36000 17518.36|  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0019 805- 78470 3375.000 LFT | 0. 52000 1755. 00| 0. 50000 1687. 50|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | |
0020 805- 78510 340.000 LFT | 1. 53000 520. 20| 2. 50000 850. 00|
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0021 805-78795 1080. 000 LFT | 7.90000 8532. 00| 7.00000 7560. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0022 805-92951 7.000 EACH | 170. 00000 1190. 00| 150. 00000 1050. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0023 807-98690 9.000 EACH | 146. 00000 1314. 00| 200. 00000 1800. 00|
HANDHOLE ADJUSTED TO GRADE | | |
0024 808-06711 650.000 LFT | 0. 26000 169. 00| 0. 30000 195. 00|
LINE, PAINT, BROKEN, VH TE, 4 IN | [ |
0025 808-06712 345.000 LFT | 0. 26000 89. 70| 0. 30000 103. 50|
LINE, PAINT, BROKEN, YELLON 4 IN [ | [
0026 808-06713 3651.000 LFT | 0. 22000 803. 22| 0. 30000 1095. 30|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0027 808-06714 6535.000 LFT | 0. 22000 1437. 70| 0. 30000 1960. 50|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0028 808- 75056 825.000 LFT | 0. 62000 511. 50| 0. 75000 618. 75|
TRANSVERSE MARKI NGS, PAINT, SCLID, | | |
WH TE, CROSSHATCH LINE, 8 IN. | | |
0029 808- 75297 111.000 LFT | 5. 90000 654. 90| 12. 00000 1332. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 24 IN. | | |
0030 808- 75300 1020.000 LFT | 0. 78000 795. 60| 2. 50000 2550. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
CROSSVALK LINE, 6 IN. | | [
0031 808- 75320 5.000 EACH | 60. 00000 300. 00| 125. 00000 625. 00|
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PACE : 341 -3

ENG NEER S ESTIMATE: $ 257, 608. 51 ROUTE : 60
CALL ORDER : 341 CONTRACT I D : RS-27951-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1357381 I ( )
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0032 808- 75325 2.000 EACH | 65. 00000 130. 00| 225. 00000 450. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0033 808- 75340 2.000 EACH | 295. 00000 590. 00| 1000. 00000 2000. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | I
SECTI ON TOTALS [ $ 256, 300. 00| $ 288, 893. 55| $
------------------------------------------ o
CONTRACT TOTALS | $ 256, 300. 00| $ 288, 893. 55| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 351 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 716, 539. 01 ROUTE : 62
CALL ORDER : 351 CONTRACT 1D : RS-27953-A COUNTI ES : CLARK
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 351357381 O MARA, DAVE CONTRACTCR $ 1,096, 714. 13 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,168, 000. 00 106. 4999%
(1 ) 351357381 [( 2 ) 35 2040801 I ( )
| O MARA, DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR., | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07039 6.000 MOS | 1000. 00000 6000. 00| 1100. 00000 6600. 00|
FIELD OFFICE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 13000. 00000 13000. 00|  58400. 00000 58400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 303-01180 210.000 TON | 20. 00000 4200. 00| 14. 00000 2940. 00|
COMPACTED AGGREGATE, NO. 53 [ [ |
0006 304-07490 708.000 TON | 50. 00000 35400. 00| 88. 00000 62304. 00|
HVA PATCH NG TYPE B [ [ |
0007 306- 08032 10071.000 SYS | 0. 50000 5035. 50| 0. 15000 1510. 65|
M LLI NG, TRANSI TI ON | [ |
0008 306-08034 296327.000 SYS | 0. 20000 59265. 40)| 0. 20000 59265. 40|
MLLING ASPHALT, 1 1/2 IN. | | |
0009 401-06264 LUWP | 5000. 00000 5000. 00| 3200. 00000 3200. 00|
PROFI LOGRAPH, HVA | | |
0010 401-07329 24447.000 TON | 32. 00000 782304. 00| 30. 00000 733410. 00|
QC/ QA HVA, 4, 70, SURFACE, 9.5 nm [ | |
0011 406- 05520 102.000 TON | 180. 00000 18360. 00| 172. 00000 17544. 00|
ASPHALT FOR TACK COAT | | [
0012 610-07487 831.000 TON | 55. 00000 45705. 00| 50. 00000 41550. 00|
HVA FOR APPROACHES, TYPE B | | |
0013 720- 44000 5.000 EACH | 500. 00000 2500. 00| 260. 00000 1300. 00|
I

CASTI NG ADJUST TO GRADE | |



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 351 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 716, 539. 01 ROUTE : 62
CALL ORDER : 351 CONTRACT I D : RS-27953-A COUNTI ES : CLARK
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-2040801 I ( )
| O MARA, DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR., | |
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e mmeemeeeo-
0014 801-06207 44000.000 LFT | 0. 50000 22000. 00| 0. 80000 35200. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0015 801-06640 38.000 EACH | 120. 00000 4560. 00| 105. 00000 3990. 00|
CONSTRUCTI ON SI GN, A | [ |
0016 801-06775 LUWP | 20000. 00000 20000.00]  63229. 47000 63229. 47|
MAI NTAI NI NG TRAFFI C | | |
0017 805- 78470 4375.000 LFT | 0. 75000 3281. 25| 0. 50000 2187. 50|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | |
0018 805- 78510 438.000 LFT | 2.00000 876. 00| 1. 50000 657. 00|
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0019 805-78795 1400. 000 LFT | 8. 00000 11200. 00| 7..80000 10920. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0020 805-92951 13.000 EACH | 300. 00000 3900. 00| 280. 00000 3640. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0021 808-06694 1930.000 LFT | 0. 07000 135. 10| 0. 70000 1351. 00|
LINE, PAINT, SOLID, YELLOW 8 IN. | | [
0022 808-06711 20589.000 LFT | 0. 08000 1647. 12| 0. 08000 1647. 12|
LINE, PAINT, BROKEN, WVH TE, 4 IN | [ |
0023 808-06713 83710.000 LFT | 0. 08000 6696. 80| 0. 08000 6696. 80|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0024 808-06714 80812.000 LFT | 0. 08000 6464. 96| 0. 08000 6464. 96|
LINE, PAINT, SOLID, YELLOW 4 IN | [ |
0025 808- 75008 1579.000 LFT | 0. 70000 1105. 30| 0. 70000 1105. 30|
LINE, PAINT, SOLID, WHITE, 8 IN. | | [
0026 808- 75060 1227.000 LFT | 1. 00000 1227. 00| 1. 00000 1227. 00|
TRANSVERSE MARKI NGS, PAINT, SCLID, | | |
WH TE, CROSSHATCH LINE, 12 IN | | |
0027 808- 75090 820.000 LFT | 2. 00000 1640. 00| 2.00000 1640. 00|
TRANSVERSE MARKI NGS, PAINT, SOLID, | [ |
YELLOW CROSSHATCH LI NE, 24 IN | | |
0028 808- 75297 390.000 LFT | 5. 00000 1950. 00| 5. 00000 1950. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 24 IN. | | [
0029 808- 75320 16.000 EACH | 60. 00000 960. 00| 55. 00000 880. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | [ |
0030 808- 75325 7.000 EACH | 80. 00000 560. 00| 80. 00000 560. 00|
I
I

THERMOPLASTI C, WORD (ONLY) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 351 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 716, 539. 01 ROUTE : 62
CALL ORDER : 351 CONTRACT I D : RS-27953-A COUNTI ES : CLARK
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-2040801 I ( )
| O MARA, DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR, | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0031 808- 75340 8.000 EACH | 400. 00000 3200. 00| 400. 00000 3200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | [ [
0032 808- 75994 1137.000 EACH | 0. 10000 113. 70| 0. 10000 113. 70|
PRI SMATI C REFLECTOR | | |
0033 808- 75996 1137.000 EACH | 7.00000 7959. 00| 7. 75000 8811. 75|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE [ [ [
0034 808-75998 1137.000 EACH | 18. 00000 20466. 00| 21. 55000 24502. 35|
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 1,096, 714. 13| $ 1, 168, 000. 00| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 1,096, 714. 13| $ 1, 168, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 361 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 533, 106. 99 ROUTE : SR 101
CALL ORDER : 361 CONTRACT I D : RS-27954-A COUNTIES : RI PLEY
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT(S) :
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 1,181, 982.55 100. 0000%
2 35-0844079 ROHE, PAUL H. COVPANY $ 1,183, 790. 34 100. 1529%
3 35-1418333 ROGERS GROUP, | NC, $ 1,395,101.00 118.0306%
|( 1 ) 35-1357381 [( 2 ) 35-0844079 |( 3 ) 35-1418333
| O MARA, “ DAVE CONTRACTCR | ROHE, PAUL H COMPANY | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT
------------------------------------------ T T Ty
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-07039 8.000 MBS | 1000. 00000 8000. 00| 1400. 00000 11200. 00| 1500. 00000 12000. 00
FI ELD OFFI CE, B | [ |
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL [ | [
0003 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP |  10000. 00000 10000. 00| 7500. 00000 7500. 00|  65538. 61000 65538. 61
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 303-01180 1000. 000 TON | 17. 00000 17000. 00| 26. 00000 26000. 00| 17. 00000 17000. 00
COVPACTED AGGREGATE, NO. 53 | | |
0006 304- 07490 1190.080 TON | 60. 00000 71404. 80| 65. 00000 77355. 20| 100. 00000 119008. 00
HVA PATCH NG TYPE B | | |
0007 306- 08032 26153.000 SYS | 0. 20000 5230. 60| 0. 24000 6276. 72| 0. 27000 7061. 31
M LLI NG TRANSI TI ON | | |
0008 306- 08033 217363.000 SYS | 0. 25000 54340. 75| 0. 18000 39125. 34| 0. 28000 60861. 64
M LLI NG, ASPHALT, 1 IN. | | |
0009 306- 08034 51452.000 SYS | 0. 25000 12863. 00| 0. 20000 10290. 40| 0. 32000 16464, 64
M LLI NG, ASPHALT, 1 1/2 IN. | |
0010 401- 06264 LUWP | 3500. 00000 3500. 00| 3000. 00000 3000. 00| 5200. 00000 5200. 00
PROFI LOGRAPH, HVA | | |
0011 401-07328 22177.210 TON | 35. 00000 776202. 35| 35. 40000 785073. 23| 39. 00000 864911. 19
QA HVA, 3, 70, SURFACE, 9.5 mm | | |
0012 402-07451 100. 000 TON | 50. 00000 5000. 00| 60. 00000 6000. 00| 53. 00000 5300. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0013 406- 05520 98.220 TON | 180. 00000 17679. 60| 190. 00000 18661. 80| 200. 00000 19644, 00

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 361 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 533, 106. 99 ROUTE : SR 101
CALL ORDER : 361 CONTRACT I D : RS-27954-A COUNTI ES : Rl PLEY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-0844079 [( 3 ) 35-1418333
| O MARA, ' DAVE CONTRACTOR | ROHE, PAUL H. COMPANY | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 610-07487 2157.630 TON | 50. 00000 107881. 50| 55. 00000 118669. 65| 47.00000 101408. 61
HVA FOR APPROACHES, TYPE B | | |
0015 615- 06525 1.000 EACH | 500. 00000 500. 00| 350. 00000 350. 00| 500. 00000 500. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0016 720- 44000 49.000 EACH | 250. 00000 12250. 00| 250. 00000 12250. 00| 250. 00000 12250. 00
CASTING ADJUST TO GRADE | | |
0017 801- 06207 23000. 000 LFT | 0. 50000 11500. 00| 0. 80000 18400. 00| 0. 85000 19550. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN, | | [
0018 801- 06640 78.000 EACH | 125. 00000 9750. 00| 63. 00000 4914. 00| 63. 00000 4914. 00
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUMP | 25000. 00000 25000. 00|  15235. 00000 15235.00|  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0020 808-05929 864.000 LFT | 2. 50000 2160. 00| 0. 90000 777. 60 0. 90000 777. 60
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK LINE, 8 IN | | |
0021 808-06712 15781.500 LFT | 0. 10000 1578. 15| 0. 09000 1420. 34| 0. 09000 1420. 34
LINE, PAINT, BROKEN, YELLOW 4 IN | [ |
0022 808-06713 183570.000 LFT | 0. 10000 18357. 00| 0. 07000 12849. 90| 0. 07000 12849. 90
LINE, PAINT, SOLID, WH TE, 4 IN. | [ [
0023 808-06714 84388.000 LFT | 0. 10000 8438. 80| 0. 07000 5907. 16| 0. 07000 5907. 16
LINE, PAINT, SOLID, YELLON 4 IN. | | [
0024 808- 75297 448.000 LFT | 3. 00000 1344. 00| 2. 75000 1232. 00| 2. 75000 1232. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN, | | |
0025 808- 75340 4.000 EACH | 500. 00000 2000. 00| 325. 00000 1300. 00| 325. 00000 1300. 00
PAVEMENT MESSAGE MARKI NGS, [ | |
THERVOPLASTI C, WORD, RXR | | |
SECTI ON TOTALS [ $ 1,181, 982. 55| $ 1, 183, 790. 34 $ 1, 395, 101. 00
------------------------------------------ S
CONTRACT TOTALS | $ 1,181, 982. 55| $ 1, 183, 790. 34| $ 1, 395, 101. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 371 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 816, 469. 55 ROUTE : SR 11
CALL ORDER : 371 CONTRACT I D : RS-27955-A COUNTI ES : JACKSON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 686, 000. 00 100. 0000%
2 351357381 O MARA, DAVE CONTRACTOR $ 717,627.75 104.6105%
3 351418333 ROGERS GROUP, | NC. $ 781,111.11 113. 8646%
(1 ) 35 2040801 [( 2 ) 351357381 [( 3 ) 35-1418333
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTCR | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m et e e e e et et ot e e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001  ASPHALT RESURFACE
I I
0001 105-07039 6.000 MS | 1100. 00000 6600. 00| 1000. 00000 6000. 00| 1500. 00000 9000
FIELD OFFI CE, B | | [
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP | 34300. 00000 34300.00]  23000. 00000 23000.00]  24290. 31000 24290.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 301-07448 2200.000 TON | 14. 40000 31680. 00| 8. 00000 17600. 00| 15. 00000 33000.
COMPACTED AGGREGATE, NO 53, BASE | | |
0006 304-07491 400.000 TON | 95. 00000 38000. 00| 100. 00000 40000. 00| 100. 00000 40000.
HVA PATCH NG TYPE C | [ |
0007 306-08032 8434.000 SYS | 0. 60000 5060. 40| 0. 50000 4217. 00| 0. 46000 3879.
M LLI NG, TRANSI TI ON | | |
0008 306- 08033 53217.000 SYS | 0. 08000 4257. 36| 0. 25000 13304. 25| 0. 30000 15965.
MLLING ASPHALT, 1 IN | | |
0009 306-08034 24075.000 SYS | 0. 08000 1926. 00| 0. 30000 7222. 50| 0. 43000 10352.
MLLING ASPHALT, 1 1/2 IN. | | |
0010 401-06264 LUVP | 3200. 00000 3200. 00| 3500. 00000 3500. 00| 3200. 00000 3200.
PROFI LOGRAPH, HVA | | |
0011 401-07333 4390.000 TON | 35. 80000 157162. 00| 35. 00000 153650. 00| 37. 00000 162430.
QA HVA, 2, 76, SURFACE, 9.5 nm | | |
0012 401-07334 1986.000 TON | 36. 60000 72687. 60| 40. 00000 79440. 00| 43. 00000 85398.

QU QA HVA 3, 76, SURFACE, 9.5 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 371 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 816, 469. 55 ROUTE : SR 11
CALL ORDER : 371 CONTRACT I D : RS-27955-A COUNTI ES : JACKSON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1357381 [( 3 ) 35-1418333
| GOHVANN ASPHALT & CONSTR , | | O MARA, DAVE CONTRACTCR | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0013 401-07385 5677.000 TON | 33. 00000 187341. 00| 30. 00000 170310. 00| 36. 00000 204372. 00
QA HVA, 3, 76, |INTERVEDI ATE, 12.5 nm | | |
0014 402-07452 200.000 TON | 33. 00000 6600. 00| 55. 00000 11000. 00| 47.00000 9400. 00
HVA, TYPE C, WEDGE AND LEVEL | | |
0015 406- 05520 28.500 TON | 172. 00000 4902. 00| 200. 00000 5700. 00| 180. 00000 5130. 00
ASPHALT FOR TACK COAT | | |
0016 610-07488 697.000 TON | 50. 00000 34850. 00| 60. 00000 41820. 00| 69. 00000 48093. 00
HVA FOR APPROACHES, TYPE C | | |
0017 720- 44000 58.000 EACH | 210. 00000 12180. 00| 250. 00000 14500. 00| 295. 00000 17110. 00
CASTING ADJUST TO GRADE | [
0018 801-06203 5700.000 LFT | 0. 35000 1995. 00| 0. 25000 1425. 00| 1. 00000 5700. 00
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0019 801- 06207 5700.000 LFT | 0. 85000 4845 00| 1. 00000 5700. 00| 0. 60000 3420. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0020 801-06640 53.000 EACH | 105. 00000 5565. 00| 110. 00000 5830. 00| 75. 00000 3975. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUMP | 13655. 09000 13655. 09|  40000. 00000 40000.00]  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0022 805-02503 9125.000 LFT | 0. 45000 4106. 25| 0. 40000 3650. 00| 0. 46000 4197. 50
CABLE, ROADWAY LOOP, 1C 14GA | | |
0023 805- 78510 913.000 LFT | 1. 19000 1086. 47| 2. 50000 2282. 50| 1. 20000 1095. 60
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0024 805-78795 2920.000 LFT | 6. 94000 20264. 80| 6. 00000 17520. 00| 7. 00000 20440. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0025 805-92951 16.000 EACH | 169. 29000 2708. 64| 150. 00000 2400. 00| 170. 00000 2720. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0026 808-01226 379.000 EACH | 21. 45000 8129. 55| 23. 50000 8906. 50| 21. 00000 7959. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
CASTING | NSTALL [ | |
0027 808-03439 684.000 LFT | 5. 90000 4035. 60| 3. 00000 2052. 00| 3. 00000 2052. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK, WHI TE, 24 IN. | | |
0028 808-06701 409.000 LFT | 0. 28000 114. 52| 0. 30000 122. 70| 0. 25000 102. 25
LINE, THERVOPLASTIC, BROKEN, WHI TE, 4 | [
IN I I I
0029 808-06703 10200. 000 LFT | 0. 28000 2856. 00| 0. 30000 3060. 00| 0. 25000 2550. 00
LINE, THERVOPLASTIC, SCLID, WH TE, 4 IN | |
0030 808-06712 5984.000 LFT | 0. 10000 598. 40| 0. 15000 897. 60| 0. 09000 538. 56
I I

LINE, PAINT, BROKEN, YELLOW 4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PAGE : 371 -3

ENG NEER S ESTIMATE: $ 816, 469. 55 ROUTE : SR 11
CALL ORDER : 371 CONTRACT I D : RS-27955-A COUNTI ES : JACKSON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1357381 I ( ) 35-1418333
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0031 808-06713 36703.000 LFT | 0. 10000 3670. 30] 0. 10000 3670. 30| 0. 09000 3303. 27
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0032 808-06714 11857.000 LFT | 0. 10000 1185. 70| 0. 10000 1185. 70| 0. 09000 1067. 13
LINE, PAINT, SOLID, YELLON 4 IN | | |
0033 808-06723 3.000 EACH | 30. 00000 90. 00| 50. 00000 150. 00| 35. 00000 105. 00
PAVEMENT NMESSAGE MARKI NGS, PAINT, LANE | | |
I NDI CATI ON' ARROW [ | |
0034 808- 06724 2.000 EACH | 50. 00000 100. 00| 50. 00000 100. 00| 50. 00000 100. 00
PAVEMENT NMESSAGE MARKI NGS, PAINT, WORD | | |
ONLY I I I
0035 808- 75240 700.000 LFT | 0. 28000 196. 00| 0. 25000 175. 00| 0. 25000 175. 00
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
IN I I I
0036 808- 75245 5634.000 LFT | 0. 28000 1577. 52| 2. 75000 15493. 50| 0. 25000 1408. 50
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
[N, | | |
0037 808- 75297 354.000 LFT | 5. 90000 2088. 60| 0. 30000 106. 20| 3. 00000 1062. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0038 808- 75320 12.000 EACH | 60. 00000 720. 00| 50. 00000 600. 00| 50. 00000 600. 00
PAVEMENT MESSAGE MARKI NGS, [ | |
THERVOPLASTI C, LANE | NDI CATI ON ARROWN | |
0039 808- 75325 6.000 EACH | 65. 00000 390. 00| 60. 00000 360. 00| 72. 00000 432. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | [
0040 808- 75340 4.000 EACH | 295. 00000 1180. 00| 300. 00000 1200. 00| 295. 00000 1180. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0041 808- 75996 379.000 EACH | 10. 80000 4093. 20| 25. 00000 9475. 00| 14. 00000 5306. 00
SNOAPLOWABLE RAl SED PAVEMENT MARKER | | |
REMOVE I I I
SECTI ON TOTALS | $ 686, 000. 00| $ 717, 627. 75| $ 781, 111. 11
------------------------------------------ o m m et o e e e et et ot e o e e e e e et e e e e e e e eemeeoeaooo-
CONTRACT TOTALS | $ 686, 000. 00| $ 717, 627. 75| $ 781, 111. 11




